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SECTION B - SUPPLIES OR SERVICES/PRICES

B.1 AWARD OF TASK ORDERS

After contracts are awarded by the Government, services will be ordered by the issuance of individual task orders 
awarded on a competitive basis per FAR 16.505(b)(1). Task Orders to fulfill requirements under FA1 will be 
competed among the FA1 suite of contractors. Task Orders to fulfill requirements under FA2 will be competed 
among the FA2 (small business) suite of contractors. Except as provided in clause B.4, FAIR OPPORTUNITY 
EXCEPTIONS FAR 16.505(b)(2), each FA1 contractor will be given a fair opportunity to be considered for award 
of each individual task order issued to fulfill FA1 requirements, and each FA2 contractor will be given a fair 
opportunity to be considered for award of each individual task order issued to fulfill FA2 requirements. 

The fair opportunity process will operate as follows: 

a. Task Orders – General: 

(1) A written task order, in accordance with the terms and conditions set forth herein, shall be the 
only basis for acquisition of services under this contract. 

(2) Orders will be placed directly with the contractor by U.S. Environmental Protection Agency 
(USEPA) Contracting Officers as a result of a Request for Task Order Proposal (RFTOP) 
competition. 

(3) Some orders may be exempt from competition in accordance with FAR 16.505(b)(2) and 
Section B.4 “Fair Opportunity Exceptions,” as shown below. 

(4) The contractor shall be responsible for performance in accordance with the terms and 
conditions of the contract when a task order is placed by an USEPA Contracting Officer. 

(5) In accordance with FAR 5.202, task orders placed under any resultant contract need not be 
synopsized. 

(6) Contractors may not protest the award of the task orders issued under the resultant contracts, 
except on the grounds that the order increases the scope, period, or maximum value of the contract 
or orders valued in excess of $10 million. Protests of orders in excess of $10 million may only be 
filed with the Government Accountability Office, in accordance with the procedures at FAR 
33.104.

b. Ordering Procedures: 

Request for Task Order Proposal (RFTOP) - When the Government identifies a requirement for work to be 
performed under this contract as described in Section C, the USEPA Contracting Officer will issue a written RFTOP 
to each Multiple Award IDIQ Base Contract awardee included in the FA1 suite of contractors for requirements that 
are relevant to FA1 services or to the FA2 suite of contractors for requirements that are relevant to FA2 services.  
The RFTOP will contain information comparable to a competitive solicitation. Such information will include, but is 
not limited to:

(1) Performance Work Statement (PWS) that identifies the Government's requirement, 
(2) instructions to the contractors for responding to the RFTOP including the time frame for submission, 
(3) evaluation and award factors, and 
(4) any other relevant instructions to the contractor, e.g., Government acceptance of initial offer without discussions.  
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RFTOPs will be sent through FedConnect to each awardee and responses will be required electronically through 
FedConnect.  If a contractor is unable to submit a proposal in response to the RFTOP, the contractor shall notify the 
Contracting Officer electronically through FedConnect in accordance with the below waiver from submission 
procedures. 

WAIVER FROM SUBMISSION. Each multiple award contractor shall submit a task order proposal to each RFTOP 
unless a written Waiver from Submission is obtained from the USEPA Contracting Officer. A waiver may only be 
granted when:

1. The multiple award contractor certifies that a significant conflict of interest exists and no mitigation of the conflict 
of interest is possible, or

2. A compelling reason exists for abstaining from the competitive process.

The contractor shall submit any request for a Waiver from Submission through FedConnect to the USEPA 
Contracting Officer within five (5) calendar days of the RFTOP issuance. The USEPA Contracting Officer will 
respond within five (5) days of receiving the request granting or denying the waiver. If a waiver is granted by the 
USEPA Contracting Officer, the contractor is not required to submit a task order proposal to the RFTOP. If a waiver 
is not granted by the USEPA Contracting Officer, the contractor shall submit a task order proposal to the RFO.

Task Order Evaluation and Selection Procedures - Contractors responding to a RFTOP must submit their proposals 
through FedConnect within 30 calendar days of issuance unless otherwise specified in the RFTOP.  Proposals shall 
be in Microsoft Word and Microsoft Excel formats; cover letters, forms, and charts may be submitted in PDF. 

USEPA reserves the right to award individual task orders on the basis of initial offers received without discussion, 
therefore proposals should contain the offeror's best terms from a cost/price and technical standpoint. Offerors are 
advised that in the evaluation process, the price and technical merit relative importance will be stated in the RFTOP. 

Upon receipt of the contractors' proposals, the Government will evaluate proposals received and select the contractor 
who offers the best value for the task order.  All task orders resulting from the RFTOP will be firm-fixed price 
(FFP), time-and-materials (T&M) or a combination of both pricing structures.

Award of task orders will be made as a result of a "best value, trade-off" or “lowest-priced, technically acceptable” 
source selection.  Best value, trade-off means that the Government will perform a price/technical trade-off analysis 
such that business judgment will be exercised in selecting the most advantageous approach to the Government, 
considering both the price and technical merit of proposals. The determination of best value will be made by 
comparing the differences in the value of performance capability factors with the differences in the price proposed. 
The Government will not make an award at a significantly higher overall price to the Government to achieve only 
slightly superior performance capability features. The Government will make this assessment through the 
development of trade-off analyses that involve the assessment of benefits of superior performance capability 
features - for example, economic benefits clearly attributable to superior productivity; probability of successful 
contract performance; and/or unique and innovative approaches or capabilities - versus the added price. Overall 
price to the Government may become the ultimate determining factor for award of the task orders as proposals 
become more equal based on the other factors. The degree of equality between offerors' proposals will be measured 
by the quantity, significance, and applicability of the superior features proposed and not by the total scores achieved. 
The Government may also make award based on the lowest priced technically acceptable offeror.  The best value 
method of selection will be stated in the RFTOP for each requirement.

Price reasonableness is of significant importance in the overall task order award decision. Therefore, offerors are 
reminded that award will be made to the offeror whose proposal provides the combination of features that offers the 
greatest overall value to the Government. 



5

The price portion of contractor responses to RFTOP will not be assigned quantitative scores. The information 
contained in the proposals will be analyzed and evaluated to determine reasonableness of each price proposed.  Price 
realism analysis may be performed in accordance with FAR 15.404-1(d), if necessary, to ensure:

(a) The offeror's proposed prices are realistic for the work to be performed; 

(b) The proposed prices demonstrate that the offeror understands the Government's requirements; and 

(c) The proposed prices are consistent with the various elements contained in the proposal. 

Price reasonableness will be analyzed in accordance with FAR 15.404-1(b).

Task orders will be issued to the contractor by the USEPA Contracting Officer through FedConnect. 

B.2 CONTRACT TYPE

This is a multiple award Indefinite Delivery Indefinite Quantity (IDIQ) contract.  Task orders will be competitively 
placed per the procedures set forth in this section and in accordance with the fair opportunity process per Federal 
Acquisition Regulation (FAR) 16.505(b)(1) and exceptions to the fair opportunity process per FAR 16.505(b)(2).  
Task orders will be firm-fixed price (FFP) or time-and-materials (T&M) or a combination of both pricing structures.  
Task order type will be stated in the task order solicitation.

It is contemplated that EPA will award two (2) suites of IDIQ contracts:  One suite for the Functional Area 1 (FA1): 
Integrated Program Support Services which is full and open competition and one suite for Functional Area 2 (FA2): 
Independent Assessments and Support (IAS) Services which is set-aside for small business.

B.3 EPA-B-16-101 MINIMUM AND MAXIMUM AMOUNTS

During the period specified in the “Ordering” clause, the Government shall place orders totaling a minimum of 
$25,000.00 for each contract awarded under the FA1 requirement.  During the period specified in the “Ordering” 
clause, the Government shall place orders totaling a minimum of $25,000.00 for each contract awarded under the 
FA2 requirement. The amount of all orders shall not exceed $115 million combined for the FA1 contracts and $25 
million combined for the FA2 contracts.

The maximum represents the Government's total potential requirement for all of the multiple award contracts 
awarded. The Government is not obligated to order the maximum from a contractor, and that the maximum of each 
contract will ultimately depend on the number and size of the orders received by the contractor under the contract.

B.4  FAIR OPPORTUNITY EXCEPTIONS FAR 16.505(b)(2) 

Exceptions to the fair opportunity process. The USEPA Contracting Officer shall give every awardee a fair 
opportunity to be considered for a task order exceeding $3,500 unless one (1) of the following statutory exceptions 
applies: 

(i) The agency need for the supplies or services is so urgent that providing a fair opportunity would result in 
unacceptable delays. 

(ii) Only one awardee is capable of providing the supplies or services required at the level of quality required 
because the supplies or services ordered are unique or highly specialized. 
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(iii) The order must be issued on a sole-source basis in the interest of economy and efficiency because it is a logical 
follow-on to an order already issued under the contract, provided that all awardees were given a fair opportunity to 
be considered for the original order. 

(iv) It is necessary to place an order to satisfy a minimum guarantee. 

(v) For orders exceeding the simplified acquisition threshold, a statute expressly authorizes or requires that the 
purchase be made from a specified source.

(vi)  In accordance with section 1331 of Public Law 111-240 (15 U.S.C. 644(r)), contracting officers may, at their 
discretion, set aside orders for any of the small business concerns identified in 19.000(a)(3). When setting aside 
orders for small business concerns, the specific small business program eligibility requirements identified in FAR 
Part 19 apply.

 

B.5 UNITED STATES ENVIRONMENTAL PROTECTION AGENCY TASK ORDER OMBUDSMAN 

Denise C. Clarke, Acting Agency Advocate for Competition
USEPA Headquarters, Office of Acquisition Management
1200 Pennsylvania Avenue, N. W. 
Mail Code: 3801R 
Washington, DC 20460

Phone: 202-564-8414
Email: clarke.denise@epa.gov

B.6 EPAAR 1552.216-73 FIXED RATES FOR SERVICES-INDEFINITE DELIVERY / INDEFINITE 
QUANTITY CONTRACT (APR 1984) 

The following fixed rates shall apply for payment purposes for the duration of the contact. 

BUSINESS PROPOSAL, PRICING DOCUMENT

The rate, or rates, set forth above cover all expenses, including report preparation, salaries, overhead, general and 
administrative expenses, and profit.

The Contractor shall voucher for only the time of the personnel whose services are applied directly to the work 
called for in individual Delivery Orders and accepted by the EPA Project Officer. The Government shall pay the 
Contractor for the life of a delivery order at rates in effect when the delivery order was issued, even if performance 
under the delivery order crosses into another period. The Contractor shall maintain time and labor distribution 
records for all employees who work under the contract. These records must document time worked and work 
performed by each individual on all Delivery Orders.

(End of clause)

mailto:clarke.denise@epa.gov
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SECTION C - DESCRIPTION/SPECIFICATIONS

C.1  CONTRACT CLAUSES INCORPORATED BY REFERENCE

Clause 
Database Clause Number Clause Title

EPAAR 1552.211-79 Compliance with EPA Policies for Information Resources 
Management. (JAN 2012)

Performance Work Statement (PWS)

1.0  PURPOSE AND SCOPE

The purpose of this acquisition is to provide the Environmental Protection Agency (EPA) with a 3rd generation 
Agency-wide contract vehicle, ITS-BISS III (pronounced Its-Biz), for a broad range of information technology (IT) 
and information management (IM)1 technical and professional services with emphasis on integrated program 
management support services and independent assessments and support (IAS) services.  These services provide EPA 
with support for implementing key ITIM federal statutes and policies including the Clinger Cohen Act, Government 
Performance Results Act, Paperwork Reduction Act, Federal Information Security Management Act, and Office of 
Management and Budget (OMB) Circulars. ITS-BISS III also provides services to support EPA’s information 
priorities such as implementing enterprise information tools and services.  The ITS-BISS III PWS is divided into two 
(2) functional areas, as follows:

Functional Area 1 (FA1): Integrated Program Support Services
Functional Area 2 (FA2): Independent Assessments and Support (IAS) Services

FA1 for Integrated Program Support Services covers Sections 4.1 – 4.12 of the PWS. This functional area includes 
core ITIM services such as Policy, Planning, Information Security, Investment Management, Enterprise Architecture, 
IT Architecture, and Program and Project Management. FA1 also includes other important ITIM support services 
such as Training, Human Capital Management, and Communications Support. Contractors providing services under 
FA1 may be required to provide customers with independent assessments and related support services that are 
ancillary to the efforts for a requirement for integrated program management support.

FA2 for Independent Assessments and Support (IAS) Services covers Sections 4.13 – 4.15 of the PWS. FA2 includes 
core ITIM services such as Systems Analysis and Support, Acquisition Management Support, and Independent 
Assessment Services (IAS). The Systems Analysis and Support Services includes services such as Systems 
Definition and Business Case (Exhibit 300) Development Services. The Independent Assessments and Support 
Services includes services such as Risk Assessment Support and Independent Verification and Validation (IV&V) 
Services.

ITS-BISS III will be national in scope and will support EPA’s Office of Environmental Information (OEI) as well as 
EPA’s National Program, Administrative, Regional and Field Offices. ITS-BISS III will be OEI’s primary source of 
advisory and assistance for ITIM Program and Independent Assessments and Support Services. ITS-BISS III is also 
intended to fully support the ITIM needs of EPA’s program, administrative, regional, and research offices. These 
customers may require comprehensive ITIM program support on a multi-year basis, or may have short-term, single 
purpose order requirements. Therefore, the program and independent assessment and support requirements described 
in the PWS are intended to provide EPA customers with comprehensive cradle-to-grave advisory and assistance in 
solving any analytical, planning, development, implementation, evaluation, or tool and other program support 
challenges. Other Federal departments and agencies also may access ITS-BISS III through Interagency Agreements 
subject to the requirements of the base contract.  

1 The acronym “ITIM” is used throughout this PWS to convey that the scope of this acquisition covers both the areas 
of Information Technology (IT) and Information Management (IM).
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This is a Performance-Based acquisition and a Quality Assurance Surveillance Plan (QASP) will be included with 
each Task Order (TO) issued under the Indefinite Delivery/Indefinite Quantity (IDIQ) contracts.  See Attachment 6 
of the for a sample of a QASP that will be included with the task orders.

2.0  OBJECTIVES

EPA has established several broad performance objectives for ITS-BISS III. The ability to achieve these objectives 
will depend in large part on the ability and commitment of the ITS-BISS III Contractors’ (individually and 
collectively) to lead, manage, innovate, collaborate, and deliver technical excellence on task orders (TO) and projects, 
and the across the contract as a whole. The objectives are:

   ITS-BISS III is consistently the vehicle of choice for EPA customers seeking information program support 
services and independent assessment support services based on a strong customer outreach and service 
model, a well-executed and streamlined TO award process, and TO proposals that are technically excellence 
excellent and highly competitive and reflect ITIM best practices.

   Customers, managers, and stakeholders identify ITS-BISS III as one of EPA’s best performing vehicles 
based on a reputation for consistently delivering outstanding technical and management services and 
solutions to EPA’s emerging and ongoing ITIM needs.

   Customers and stakeholders recognize the value of ITS-BISS III based on its contribution to improving the 
performance and maturity of the EPA Information Program, particularly in facilitating cross-project and 
program learning, coordination, and collaboration.

EPA expects that achieving these objectives will require each ITS-BISS III Contractor to:

   Establish and maintain a strong understanding of the mission, goals, and objectives of EPA’s environmental, 
administrative, and information programs.

   Establish and maintain a proactive outreach and coordination program to communicate and share 
information with existing and prospective customers and stakeholders on the vehicles’ services, capabilities, 
lessons learned, opportunities for cross-project and program coordination, and on the value proposition of 
the vehicle for the customer.

   Establish and maintain a TO process capable of responding rapidly to a diverse and large portfolio of TO 
Requests for Proposals (TORFPs) during the transition from the current contract (ITS-BISS II) and 
throughout the life of the vehicle.  

   Establish, maintain, and grow a core team of highly skilled ITIM professionals, led by a strong and active 
management team, which is collectively capable of delivering quality results on a consistent, sustainable basis 
for the vehicle customers.

   Offer Task Order Proposals (TOPs) that demonstrate customer-focus, technical excellence, effective project 
management, appropriate staffing, competitive pricing, ITIM best practices, and cross-project and program 
coordination.

   Deliver on TOP commitments with quality products and services that meet customer requirements and 
specifications the first-time, on budget and on schedule.

   Demonstrate the ability and commitment to collaborate in tangible ways with its peer ITS-BISS III 
Contractors and with other OEI Contractors to the benefit of EPA’s information community.

   Maintain a strong working knowledge of Federal and EPA ITIM policies, standards, and best- practices and 
the ability to apply them to EPA order projects.
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3.0  KEY  INFORMATION

3.1  Definitions

EA - Enterprise Architecture: A strategic information asset base; which defines the business, the information 
necessary to operate the business, the technologies necessary to support the business operations, and the transitional 
processes necessary for streamlining business processes and implementing new technologies to improve service to 
citizens.

HPO – High Performing Organization: An HPO organization utilizes management controls, processes and systems 
that are consistent with prevailing best practices and demonstrates performance that is comparable or exceeds other 
providers in the same sector whether public or private.

OEI – Office of Environmental Information: Supports the Agency’s mission of protecting public health and the 
environment by integrating high quality environmental information to make it useful for informing decisions, 
improving information analyses, documenting performance, and measuring success. The office, in consultation with 
its many different internal and external stakeholders and partners, establishes and oversees information policies and 
procedures to address the concerns of local, state, and federal government; tribes; the regulated community; interest 
groups; the general public; and EPA managers and staff. Specifically, the office performs the following major 
functions:

 Fulfill the responsibilities of the EPA’s Chief Information Officer in accordance with the Clinger- Cohen 
Act.

 Serve as a point of contact for EPA’s external partners on information issues and assist them in locating, 
using, and leveraging information and services.

 Provide leadership for improving the quality and utility of EPA’s data and information.
 Improve the efficiency of data and information collected by EPA to fulfill current and future information 

needs, while reducing the costs and other burdens for partners and stakeholders.
 Ensure that the best practical and cost-effective technology is applied to meet EPA’s current and future 

information needs.
 Provide leadership in the integration, analysis, and interpretation of environmental data, by producing 

products and policies that represent best practices and are responsive to customer needs.
 Provide the public with high-quality and useful information on environmental quality, status, and trends with 

the goal that our customers will be empowered to use the data and information to enhance their health and 
protect the environment in their communities.

 Ensure that EPA shares environmental data and information with our partners and the public in a consistent, 
efficient manner that avoids conflicting or confusing messages and promotes user understanding through 
contextual information.

OMB – Office of Management and Budget: Assists the President in the development and execution of his policies 
and programs. OMB has a hand in the development and resolution of all budget, policy, legislative, regulatory, 
procurement, e-gov, and management issues on behalf of the President. OMB is composed of divisions organized 
either by Agency and program areas or by functional responsibilities.
However, the work of OMB often requires a broad exposure to issues and programs outside of the direct area of 
assigned responsibility.

OTOP – Office of Technology Operations and Planning: Is the Agency focal point for policy, management and 
implementation of EPA’s information technology (IT) infrastructure, and oversight of federal and Agency statutes, 
regulations, and standards. The office head serves as the Chief Technology Officer (CTO) of EPA and the Deputy 
Chief Information Officer for Technology. The Office is responsible for information technology leadership at EPA 
under the CTO. The Office has overall responsibility for programs and functions of: 

 IT Policy and Strategic Planning
 Program Management Oversight and Implementation
 Hardware and Software Solutions for end-user and other IT professionals as necessary to support 
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Government programs.

3.2  Advisory and Assistance Services (AAS)

This contract includes the full range of advisory and assistance services (AAS) described in FAR 37.201 and 37.203, 
and related services of a similar nature, whether or not they are actually deemed advisory and assistance. This 
contract allows for provision of those services whether they relate directly to IT or are ITIM solutions for issues of 
EPA program management and administration in a broad sense.

3.3  Enterprise and Cross-Program Coordination

The Contractor shall actively look for opportunities to facilitate cross-project and program coordination and 
collaboration to advance ITIM at EPA. As the Contractor gains institutional and technical knowledge of EPA while 
working on orders or conducting outreach activities, the Contractor shall provide this type of information to ITS-
BISS III customers, stakeholders, and to the OEI ITS-BISS III Management Team on an ongoing basis. On an annual 
basis, the Contractor shall present this information in the form of a report to the OEI ITS-BISS III Management Team 
and ITS-BISS III customers and stakeholders. The report shall describe the progress and the accomplishments in 
facilitating cross-project and program coordination through ITS-BISS III activities. The report also shall at a 
minimum provide examples of cross-project and program coordination on ITS-BISS III TOs and outreach activities, 
describe lessons learned, and highlight opportunities for improved coordination, including opportunities for better 
leveraging EPA’s ITIM enterprise tools and services and improving the efficiency and effectiveness of EPA’s ITIM 
program. EPA reserves the right to establish and modify the format of this report in consultation with the Contractor.

All planning and other work under this contract will be performed with the EPA Enterprise and Information 
Technology Architecture as its underlying basis. In the interest of preserving the integrity of a unified architecture, 
the Contractor shall analyze common requirements between planned and existing projects and requirements which 
may cross program/medium (i.e., air, water, toxic substances, hazardous waste, etc.), geographic, or organizational 
lines. The Contractor will notify the EPA ITS-BISS III Contracting Officer (CO) and Contracting Officer 
Representative (COR) of any technical issues arising from any individual TOs.(e.g. duplication, conflict, or violation 
of EPA standards or ADP initiatives within EPA of which the Contractor has any knowledge). The principal products 
of such analysis shall be the identification of opportunities for improvements in EPA information systems 
management and the optimization of resources, the consideration of existing EPA systems and standards as feasible 
alternatives to the development of new systems and standards, and the submission of special reports and presentation 
of briefings on the findings and recommendations resulting from the analysis.

3.4  Task Order Performance Reviews

The Contractor shall provide the EPA ITS-BISS III Management Team with a Quarterly Order Performance Report. 
The report shall provide summary cost, schedule, and performance data on all active and recently completed orders. 
The update shall also describe any important issues and concerns potentially affecting cost, schedule, and 
performance (e.g., delivery of required deliverables) on any active or recently completed orders. The report shall be 
based on the actual data from the monthly order progress reports as well as other appropriate sources. In the quarterly 
report, the Contractor shall also identify any immediate cross-project and program coordination opportunities or 
challenges. On an annual basis, the Contractor shall submit a synthesis of the quarterly order performance data in 
the form of an annual report. The annual report also shall describe accomplishments and lessons learned. EPA 
reserves the right to establish and modify the format of this report in consultation with the Contractors. Both the 
quarterly and annual reports shall be submitted in electronic format.

3.5  Competitive Advantage Avoidance

Some information to which the Contractor may be exposed under this contract (e.g., investment planning and review 
information) could offer the Contractor a competitive advantage if it were used for purposes other than purely for the 
performance of the contract. The Contractor shall safeguard all such information and limit access to it to those 
personnel directly performing under the contract and only for the purposes of the contract. The Contractor shall 
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especially prevent access to the information by business development, marketing, proposal development, or other 
such personnel and prevent use of the information for any such purposes.

3.6  Location

It is anticipated that most work under this contract will be performed in Washington, D.C. and Research Triangle 
Park, N.C. Work may also be performed in other EPA locations such as Regional or Field Offices. Some work may 
occur at other federal agencies or state and local governments.

3.7  Period of Performance

The Base Period of the IDIQ contract will be from the date of contract award through 60 months.  

3.8 Key Roles

Several roles have been identified that will have differing levels of authority and responsibility, as follows:

Contracting Officer (CO):  The CO is the ultimate authority on the contract.  The CO can issue direction, and 
directly enact contract level changes and modifications.  No change to monetary value or scope of the contract or 
any element thereof can be altered, modified, reduced or changed without the direct approval of the CO.  

Contracting Officer’s Representative (COR):  The COR is the primary program administrator of the contract.  He 
or she is often referred to as the Federal Program Manager and oversees all elements of the contract.  He or she is 
the exercising body between the CO and the Contractor.  The COR is authorized to issue Technical Direction and 
will handle any issues or requests that impact scope or cost.  The COR receives copies of all deliverables, is 
involved in all projects, and leads the resolution of any issues.  He or she also has the ability to approve invoices in 
the TOCOR or ATOCOR’s absence.    

Alternate Contracting Officer’s Representative (ACOR):  The ACOR has the same level of authority and 
responsibility as the COR.  The ACOR exercises this authority in the COR’s absence.

Task Order Contracting Officer’s Representative (TOCOR): The TOCOR is the primary program administrator 
of the TO.  He or she is often referred to as the Federal Project Officer and is the individual responsible for 
overseeing all programmatic elements of the executed TO.  He or she will assist with TO-based requirements such 
as access, time frames, inspections, security requirements, performance and quality inspections, and acceptance 
procedures.  The TOCOR is authorized to issue Technical Direction and is the primary point of contact for all TO-
based deliverables, monthly progress reports, and invoices.  

Alternate Task Order Contracting Officer’s Representative (ATOCOR):  The ATOCOR has the same level of 
authority and responsibility as the TOCOR.  The ATOCOR exercises this authority in the TOCOR’s absence.

3.9  Prime Contractor and Subcontractor Guidelines

For ITS-BISS III, EPA has established the following Prime and Sub Guidelines:

 A prime Contractor under ITS-BISS III can be a prime Contractor on another EPA ITIM contract.
 A prime Contractor in one functional area of ITS-BISS III cannot have a sub-relationship with any other 

prime Contractor in that same functional area of ITS-BISS III.  
 A prime Contractor in one functional area of ITS-BISS III (e.g., Functional Area 1) can have a sub-

relationship with one and only one prime Contractor in the other functional area (e.g., Functional Area 2).
 An ITS-BISS subcontractor can have a sub-relationship with one and only one prime Contractor in each 

functional area of ITS-BISS III.
 A prime Contractor on ITS-BISS III can have a sub-relationship with a prime Contractor on another EPA 

ITIM contract, including one of OEI’s ITIM contracts (e.g., Integrated Computing for the Enterprise (ICE) 
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contract).

3.10  Federal and EPA Standards, Policies, and Regulations

The Contractor shall abide by all EPA regulations, policies, and procedures in effect during the contract period of 
performance. This includes all changes in laws, regulations, policies, and procedures as they evolve during the 
contract period of performance. The Contractor shall conform to the Agency’s Investment Management 
Philosophy, including specific conformance with EPA’s Enterprise and Information Technology Architectures and 
conformance to portfolio performance standards using Earned Value Management (EVM), and all EPA governing 
documents associated with the EPA IT infrastructure, including the NCC Application Deployment Checklist 
process. As a minimum, the Contractor shall conform to and abide by the federal policies and regulations and 
EPA policies and procedures identified below: 

Policy
/Regulation

Description Uniform Resource Locator (URL)

Government 
Paperwork 
Elimination Act 
(GPEA)

Memorandum For Heads of 
Executive Departments and 
Establishments

https://obamawhitehouse.archives.gov/omb/m
emoranda_m00-10/

Government 
Paperwork 
Elimination Act 
(GPEA)

Records Management Guidance for 
Agencies Implementing Electronic 
Signature Technologies

http://www.archives.gov/records_manageme
nt/pdf/electronic_si  
gnature_technologies.pdf

Information 
Technology 
Management 
Reform Act

Memorandum For Heads of 
Executive Departments and 
Establishments

https://obamawhitehouse.archives.gov/o
mb/memoranda_m96-20/

Public Law 106-
229

Electronic Signatures in Global and 
National Commerce Act (ESIGN)

https://www.gpo.gov/fdsys/pkg/PLAW-
106publ229/content-detail.html

Section 508 
Compliance

Electronic and Information 
Technology Accessibility 
Standards

www.section508.gov

Policy on 
Infrastructure 
Protection

Presidential Decision Directive – 
PDD-62

http://fas.org/irp/offdocs/pdd-62.htm

Policy on 
Infrastructure 
Protection

Presidential Decision Directive – 
PDD-63

http://fas.org/irp/offdocs/paper598.htm

Continuity of 
Government 
Operations

Presidential Decision Directive – 
PDD-67

http://fas.org/irp/offdocs/pdd/pdd-67.htm
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Government 
Information 
Security 
Reform Act

Memorandum for Heads of Executive 
Departments and Establishments

https://acc.dau.mil/CommunityBrowser.aspx?i
d=54665

Public Law 104-
106

Federal Information Processing 
Standards Publications

http://www.itl.nist.gov/fipspubs/

Privacy Act 
Policies

Memorandum For Heads of Executive 
Departments and Establishments

https://www.justice.gov/opcl/policy-objectives

OMB
Architecture 
Development 
Guidance

Memorandum For Heads of 
Executive Departments and 
Establishments

http://www.gao.gov/assets/590/588407.
pdf

Management of 
Federal 
Information 
Resources

OMB Circular A-130 https://obamawhitehouse.archives.gov/b
log/2016/07/26/managing-federal-
information-strategic-resource

National 
Technology 
Transfer Act of 
1995

OMB Circular A-119 https://www.nist.gov/property-
fieldsection/nttaa-act

Budget Process OMB Circular A-11 https://obamawhitehouse.archives.gov/o
mb/circulars_a11_current_year_a11_toc

Improving 
Information 
Technology (IT) 
Project Planning 
and Execution

OMB memorandum M-05-23, 8/4/05 https://georgewbush-
whitehouse.archives.gov/omb/memoran
da/fy2005/m05-23.pdf

Integrated Baseline 
Reviews (IBRs)

The Program Managers’ Guide to the 
Integrated Baseline Review Process 
(4/03)

https://acc.dau.mil/adl/en-
US/37635/file/9126/Program%20Managers'%
20Guide%20to%20the%20Integrated%20Base
line%20Review%20Process.pdf

The Contractor shall conform to and abide by EPA policies, procedures, standards, directives, and other 
requirements for ITIM. Below is a list of some of the key policy-related documents governing EPA ITIM 
work.  Contractors may request a copy of an EPA ITIM policy during and following the Order Award 
Process. Also, a comprehensive list of EPA’s ITIM policy-related documents can be found on EPA’s 
intranet at http://intranet.epa.gov/oei/imitpolicy/policies.htm. Access to EPA’s Intranet is available 
through EPA’s central library.
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ITIM Policy or Contract-Related 
Functional Area

Description of Policy Document

ITIM Policy System Life Cycle Management Policy

o Systems Life Cycle Management (SLCM) Procedure
o System Life Cycle Management (SLCM) Requirements 

Guidance (PDF)

Information Access Policy
o Information Access Procedures
o Customer Service and Public Access Standards

Quality Policy
o Procedure for Quality Policy

Mobile Computing Policy
o Mobile Computing Management Procedures

Configuration Management Policy
o Configuration Management Procedure

Enterprise Architecture Enterprise Architecture Policy

o Enterprise Architecture Governance Procedures 
o Information Technology Infrastructure Standards Procedure 
o Personal Computer Configuration and Management Standard 

o Interim Update to the Personal Computer Configuration 
and Management Standard 

o Data Exchange and Collection Procedure (CIO 2122-P-04.0)

Investment Management
Capital Planning and Investment Control (CPIC) for the Management 
of Information Technology Investments

o Earned Value Management (EVM) Procedures 

o Capital Planning and Investment Control (CPIC) 
Procedures for the Office of Management and Budget 
Exhibits

http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO_2121.1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO_2121-P-03.0.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO_2121-G-01.0.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO_2121-G-01.0.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/2171.0.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/2171-p-01.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/2171-s-01.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/2106-0.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/2106-p-01.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150.4.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150.4-P-01.1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2123-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2123-0-P-01-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2122.1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2122-P-01.1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/itis.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/percom.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2122-S-02.1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2122-S-02.1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2122-S-02.1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO_2122-P-04.0.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO_2120.1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO_2120.1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/2120-p-01.2.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO_2120-P-02.1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO_2120-P-02.1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO_2120-P-02.1.pdf
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EPA Standards
Data Standards
o Data Standards Development Procedures 
o Data Standards Maintenance Procedures 
o Data Standards Implementation Procedures 
o Data Standards Waiver Procedures

http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/2133.0.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/2133-p-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/2133-p-2.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/2133-p-3.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/2133-p-4.pdf
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    Security Policy
Environmental Protection Agency Information Security Policy 
o Information Security – Access Control Procedures 
o Information Security – Awareness and Training Procedures 
o Information Security – Audit and Accountability Procedures 
o Information Security – Interim Security Assessment and 

Authorization Procedures 
o Information Security – Interim Configuration Management 

Procedures 
o Information Security – Contingency Planning Procedures 
o Information Security – Identification and Authentication 

Procedure 
o Information Security – Incident Response Procedures 
o Information Security – Interim Maintenance Procedures 
o Information Security – Media Protection Procedures 
o Information Security – Interim Physical and Environmental 

Protection Procedures 
o Information Security – Interim Planning Procedures 
o Information Security – Interim Personnel Security Procedures 
o Information Security – Interim Risk Assessment Procedures 
o Information Security – Interim System and Services Acquisition 

Procedures 
o Information Security – Interim System and Communications 

Protection Procedures 
o Information Security – Interim System and Information Integrity 

Procedures 
o International Travel Procedure For Mobile Devices 
o Information Security – Roles and Responsibilities Procedures 
o Information Security – Guidance for Manually Completing the 

Information Security Awareness Training 
o Information Security – Spillage of Classified Information Onto 

Unclassified Systems 
o Information Security – National Rules of Behavior 
o Information Security – Privacy Procedure

http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-3.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-P-01.2.pdf
http://www.epa.gov/sites/production/files/2016-01/documents/cio_2150-p-02.2.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-P-03.2.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-3-P-04-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-3-P-04-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-3-P-05-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-3-P-05-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-3-P-06-2.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/2120-P-07.2.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/2120-P-07.2.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO_2150-P-08.2.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-3-P-09-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO_2150-P-10.2.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-3-P-11-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-3-P-11-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-3-P-12-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-3-P-13-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-3-P-14-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-3-P-15-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-3-P-15-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-3-P-16-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-3-P-16-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-3-P-17-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-3-P-17-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150.3-P-18.1.pdf
http://www2.epa.gov/sites/production/files/2013-11/documents/cio-2150-3-p-19-1.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-G-02-0.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-G-02-0.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-P-20-0.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-P-20-0.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/CIO-2150-P-21-0.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/2150-P-22.0.pdf
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Communication Web Governance and Management
o Web Guide Procedures, Standards, and Guidance 
o Cookies and Other Tracking Methods Procedures 
o Web Content Types and Review Procedure 
o External Site Links Procedure

Information Collection Policy
Enterprise Information Management Policy (EIMP)

o EIMP Cataloguing Information Procedure 
o EIMP Minimum Metadata Standards

3.11  AGENCY ACCESS BADGE REQUIREMENTS FOR ON-SITE CONTRACTOR PERSONNEL

Refer to Attachment 7, Agency Access Badge Requirements for On-site Contractor Personnel, for requirements 
related to Contractors requiring physical access to Federally-controlled facilities and/or logical access to Federally-
controlled information systems.

4.0  REQUIREMENTS

The requirements of ITS-BISS III are divided into two (2) functional areas:

Functional Area 1 (FA1): Integrated Program Support Services
Functional Area 2 (FA2): Independent Assessments and Support (IAS) Services

EPA’s requirements under FA1 for Integrated Program Support Services are described in Sections 4.1 – 4.12 of the 
PWS.  EPA’s requirements under FA2 for Independent Assessments and Support Services are described in Sections 
4.13 - 4.15 of the PWS.

The Contractor shall furnish the necessary personnel, material, equipment, services and facilities (except as otherwise 
specified) to perform the requirements of the contract and TO PWSs.  The Contractor shall be responsible for training 
contract personnel, as necessary, to perform the requirements of a TO. The Contractor shall provide this training at 
no direct cost to the government. With the exception of the information and reporting requirements outlined in 
Section 3.3: Enterprise and Cross-Program Coordination, and Section 3.4: Task Order Performance Reviews, the 
Contractor shall perform work under this contract only as directed under TOs.

In general, the services and support described herein are the primary types of work to be conducted under this 
contract. Absence in this section of specific mention of a category of service does not necessarily mean that such 
service cannot be provided by this contract. The EPA Contracting Officer (CO), in consultation with EPA Contracting 
Officer Representative (COR), will make the final determination of whether a requested advisory and assistance type 
of support that is not specifically addressed herein may be performed. Consistent with the scope and purpose of the 
contract, the Contractor shall provide a full and complete range of technical and professional support to EPA to assist 
with any and all aspects of analyzing, planning, designing, developing, implementing, managing, reporting, and 
otherwise supporting EPA’s ITIM requirements. 

This contract may not be used to: a) acquire hardware, software, or communications resources on behalf of the 
government except as may be necessary and specifically authorized to support TO performance, b) construct and/or 
implement production hardware, software, or telecommunications systems, or c) provide ordinary operation, 
maintenance, or repair services for any item of EPA’s information infrastructure. Any hardware, software, or 
communication resources acquired in the performance of this contract must comply with EPA’s architecture or other 
ITIM policies or standards.

No litigation support activities or legal research may be performed under this contract. For TOs involving analyses, 

http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/2180-1.pdf
http://www2.epa.gov/webguide/policies-and-procedures#policies
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/2180-p-01.0.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/web_content_procedure.pdf
http://www2.epa.gov/home/procedure-external-site-links
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/cio2134.0.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/cio-2135-0.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/cio-2135-p-01-0.pdf
http://intranet.epa.gov/oei/imitpolicy/qic/ciopolicy/cio-2135-s-01-0.pdf
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studies, and audits, the Contractor shall provide options and recommendations together with a detailed substantiation 
for any recommendations. EPA shall make all final decisions regarding the adoption or implementation of any 
recommendations made under this contract.

FUNCTIONAL AREA 1: INTEGRATED PROGRAM SUPPORT

4.1  Policy

The Clinger Cohen Act, Paperwork Reduction Act, Federal Information Security Management Act, and other Federal 
ITIM statutes, policies, and executive orders require EPA and other Federal CIOs to establish and implement policies, 
plans, and controls to ensure the effective management of Federal information technology resources. The Contractor 
shall provide services to support compliance with these and other related statutory, regulatory, and policy 
requirements. The Contractor shall provide a broad range of technical and professional services to support EPA’s 
ITIM policy functions and operations at all levels of the organization and across all elements of this statement of 
work. This support may include, but is not limited to:

 Analyzing, developing, maintaining, communicating, implementing, and evaluating ITIM policies, 
procedures, standards, guidance and other related policy documents or tools.

 Providing support for managing policy program operations, including maintaining policy documents and 
plans, developing and maintaining standard operating procedures for the policy development process, 
creating templates for policy-related documents, and maintaining status information on existing EPA ITIM 
policies (e.g., sunset dates, responsible organizations, etc.)

 Identifying and analyzing policy drivers and gaps that will support program strategy development and 
recommendations for addressing them.

 Providing tools, advice, and assistance to support policy implementation.
 Monitoring compliance with ITIM policies and measuring their effectiveness.
 Providing support for developing, revising, and implementing EPA's IT Waiver process and tools.

The policy support described in this section covers EPA’s ITIM policies as well as support for EPA involvement in 
cross-government policy initiatives (e.g., Federal Segment Architecture Methodology initiative).

4.2  Planning

The Paperwork Reduction Act requires federal agencies to develop and maintain a strategic Information Resources 
Management (IRM) Plan that describes how ITIM activities support the accomplishment of EPA missions. The 
Clinger-Cohen Act, as implemented in federal policies and directives, requires agencies to develop and implement 
strategic and tactical ITIM plans. EPA also is seeking Contractor support to strengthen its planning function and 
operations in areas of IT Capacity Planning and Green IT.

IT Capacity Planning: The Contractor shall provide a broad range of technical and professional services to support 
EPA’s IT capacity planning function and operations. This support may include, but is not limited to

   Providing advice and assistance to support EPA in establishing and implementing an IT capacity planning 
function and operation.

   Developing, analyzing, and supporting the implementation of metrics and statistics for measuring and 
evaluating the usage, capacity, and performance of EPA’s IT infrastructure, network, and IT assets.

   Scanning and analyzing research and authoritative information on future IT trends and directions, and 
providing advice on the potential issues and implications of these trends for EPA.

   Conducting research and gathering data to develop and analyze IT planning scenarios, perform scenario and 
trend analysis, support the implementation or enhancement of existing EPA planning processes, and support 
the development and implementation of new planning processes.

Green IT Planning: The Contractor shall provide comprehensive Green IT planning, advice and assistance services 
to EPA information organizations and programs. This support may include but is not limited to:
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    Providing advice and assistance to EPA on developing and/or applying measures and metrics to support 
assessing EPA IT from an environmental stewardship perspective.

    Supporting EPA organizations and programs in assessing the performance of EPA’s IT infrastructure and 
assets against Green IT measures and metrics.

    Advising and assisting EPA organizations and programs in researching, planning, developing, and 
implementing Green IT initiatives, projects, and programs.

Other Planning Support: The Contractor also shall provide a broad range of technical and professional services to 
support EPA’s ITIM planning functions and operations in meeting legislative and policy mandates. This support may 
include, but is not limited to:

   Providing advice and assistance to support compliance with federal and EPA ITIM planning activities, 
policies or mandates. This may include analyzing, developing, maintaining, communicating, implementing, 
and evaluating EPA’s ITIM planning policies, procedures, standards, guidance, tools or other documents.

   Developing, maintaining and supporting the implementation of ITIM strategic, tactical, performance, 
investment, architectural, business and other plans and planning processes.

   Assessing the effectiveness of new and existing ITIM plans, planning processes, and new technologies.

The Contractor shall be knowledgeable of and experienced in applying federal and private sector ITIM planning best 
practices. In researching, assessing, and planning for new technologies, the Contractor shall perform, obtain, and use 
long-term strategic technology assessments, projections, trend analyses, and the most-informed speculation available. 
The Contractor shall map out likely scenarios for technological advancement and analyze their impact upon the needs 
and capabilities of EPA to use information and information technology as a strategic tool and method protecting the 
environment.

4.3  Security

EPA’s information security requirements are growing in response to new information security challenges and the 
ongoing requirements of federal policies and statutes. EPA is continuing to build and strengthen its information 
security function and operations in response to these challenges with the goal of ensuring that EPA maintains its high 
level of compliance and performance.

The Contractor shall provide a broad range of technical and professional information security support. This support 
may include, but is not limited to:

   Supporting policy, planning and program development, management, implementation, evaluation, oversight, 
compliance, and outreach activities.

   Providing advice and assistance on compliance support issues and tasks, including but not limited to security 
planning, risk and technical vulnerability assessment support, security testing and other related systems 
security support.

    Providing advice and assistance on oversight issues and tasks, including support for program reviews, 
evaluations and audits.

All studies, analyses, testing or other support provided under this contract shall conform to applicable federal, NIST, 
and EPA ITIM Security policies, procedures, and standards. All testing and oversight work performed under this 
contract shall utilize EPA approved tools unless otherwise designated by EPA’s IT Security Program.

Note: EPA intends to award the majority of Risk and Technical Vulnerability Assessment Support TOs under 
Functional Area 2.  However, these security services may be provided under Functional Area 1 when a customer 
requests them as part of a larger Integrated Program Support Order. When these services are provided in Functional 
Area 1, the Contractor’s Risk Assessment Support Services shall be at least comparable in scope and quality to those 
provided by the Federal Shared Service Center. The Contractor’s Risk Assessment Support Services shall include the 
provision of services such as Security Planning to address issues identified by the Risk Assessment.
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4.4  Investment Management Advice, Assistance, and Support

EPA requires support to maintain and mature its investment management functions and operations. The Contractor 
shall provide comprehensive investment planning and management advice and assistance to support EPA’s Capital 
Planning and Investment Control (CPIC) Program. The Contractor shall provide similar support to other EPA 
organizations seeking to develop and maintain an internal investment management capability.

The Contractor shall provide a broad range of technical and professional services in support of EPA’s ITIM 
investment management functions and operations. This support may include, but is not limited to:

    Supporting the management and implementation of EPA’s CPIC Program, including but not limited to:

o Developing, revising, and maintaining policies, processes, procedures, practices, tools, and technologies 
to strengthen and improve the program.

o Supporting the execution of all phases of EPA’s CPIC process, including but not limited to, developing 
investment data calls, refining investment criteria, reviewing business cases, conducting portfolio 
analyses, supporting basic CPIC process management, providing material and assistance to support the 
executive committees that oversee the CPIC process, assisting with portfolio management tools and 
functionality (e.g. eCPIC), and, providing advice and assistance to support customers in developing high 
quality business cases. This process support also includes tool support (e.g., eCPIC or other tools 
selected to implement or manage the CPIC Program).

o Supporting EPA in producing the Office of Management and Budget Exhibit 300 and 53 business cases, 
e-Gov Scorecard Updates, and related issues.

 Providing advice and assistance to the EPA CPIC Program on program improvement initiatives and projects, 
including:

o Expanding the scope of the ITIM program to include a larger percentage of the EPA ITIM budget.

o Creating a more robust evaluation component to the CPIC process.

o Supporting the ongoing implementation of earned value management, operational analysis, and other 
investment tracking or monitoring tools and services.

o Strengthening EPA’s portfolio analysis knowledge and capabilities.

o Integrating or aligning ITIM processes with EPA financial or other processes, identifying strategic 
opportunities for enhancing services and the program.

 Supporting and coordinating customer and stakeholder outreach, education and training activities.

 Providing support for Independent Verification and Validation (IV&V) activities and studies, including 
support for Independent Baseline Reviews (IBRs) and Management IV&Vs to support the Investment 
Management function.

 Providing support for business case development for CPIC major and non-major investments. Business case 
services offered under ITS-BISS III shall include any business case analytical or development support 
service necessary to develop a comprehensive and compliant Exhibit 300 business case document. Business 
case services also shall include comprehensive support for Earned Value Management, Operational 
Analysis, High-Risk Reporting, as well as, support for any other related requirement necessary to comply 
with existing or new EPA or OMB investment management requirements. All business case services 
offered under ITS-BISS III shall reflect the best practices of both industry and government in performing this 
service.
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Note: EPA intends to award orders for Exhibit 300 Business Cases, IBRs, and IV&V studies primarily under 
Functional Area 2 of the contract. However, these investment management services may be provided under 
Functional Area 1 when they are a component of a larger Integrated Program Support TO.

4.5  Enterprise Architecture

EPA requires an implementable Enterprise Architecture (EA) to improve the efficiency and effectiveness of how 
EPA business processes and practices support mission goals and manage data necessary to produce the right 
information for the right people in the right format. EPA’s EA Program facilitates improved EPA operations and 
performance by providing architectural guidance, tools and training.  The Contractor shall provide a broad range of 
technical and professional services to support EPA’s enterprise architecture functions and operations at all levels of 
the organization and at all layers of the architecture. This support may include, but is not limited to:

 Maturing and maintaining EPA’s enterprise architecture at all layers across EPA’s administrative, research 
and scientific, and environmental and health protection businesses. Examples of the layers are strategic, 
business, service, data, applications, technology and security.

 Supporting all EPA program, research, and administrative organizations in developing, refining, 
implementing and maintaining the baseline and target architectures and transition strategy to identify and 
support closing gaps. This support includes the provision of business process management and modeling 
services. This support also includes extending the existing architecture to other levels of an architecture 
framework (e.g., segment and solution levels).

 Supporting the management of the Enterprise Architecture Program, including but not limited to

o Analyzing, developing, maintaining, communicating, implementing, and evaluating EA policies, 
procedures, standards, guidance, tools, or other documents.

o Developing and maintaining architectural guidance, training to support EPA transformation initiatives, 
programs and Offices, and program support tools such as IMPART or other tools selected to implement 
or manage the EA Program

o Maturing, maintaining and implementing EPA’s EA Segment Architectures, governance process, and 
new EA software tools.

o Linking and harmonizing the architecture to EPA’s budget, investment review, and human capital 
planning processes and ensuring alignment between EPA's enterprise architecture with federal 
reference models and federal architecture models.

o Performing EA reviews of EPA information systems at key points in the Systems Lifecycle and the 
CPIC process.

o Providing meeting support to the EA Program for meetings of the EA Working Group (EAWG) or 
other groups, for EA presentations to the QIC or its subcommittees, and for EA program attendance at 
conferences or with conference materials.

o Supporting EPA in developing and maintaining the target data architecture, enterprise data architecture 
(EDA) framework, data reference model (DRM), and EPA data policy.

 Supporting EPA in producing OMB required EA reports such as the segment templates and self- 
assessments.

 Supporting development and use of the architecture in a graphic analytical tool to facilitate enterprise 
analysis and business intelligence.
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EPA also requires support for envisioning, planning, analyzing, and supporting the development and implementation 
of a cohesive infrastructure for a Service Oriented Architecture (SOA) to support EPA applications to leverage the 
enterprise ITIM toolset.

4.6  IT Architecture Management and Planning Support

The Contractor shall provide advice and assistance to support the planning and management of EPA’s Information 
Technology Architecture. This support may include, but is not limited to:

 Contract services to support the planning, acquisition, and management of the EPA IT Architecture. The IT 
Architecture establishes the plans and guidelines governing the totality of EPA’s IT infrastructure including 
hardware, software, telecommunications systems, and acquired infrastructure services. Examples of 
planning activities include technology research, alternatives analyses, cost analyses, feasibility studies, 
development of technical specifications, testing, prototyping, and development of recommendations for 
specific technology solutions. Examples of management support include oversight, assessment, monitoring, 
and reporting on infrastructure performance and include recommending technology, procedural, or other 
changes to improve performance. Management support also includes providing comprehensive advice and 
assistance in assessing and deploying new and existing technologies.

 Supporting and maintaining EPA’s IT Architectural Standards.  The IT Standards Profile delineates the 
technologies selected by EPA to perform various functions related to end-user computing and 
communications, application hosting, networking/telecommunications, and information security. The 
Standards Profile is integral to the technical design of EPA information systems. The Contractor shall 
recommend changes based on EPA input and direction and industry technology trends and directions, and 
periodically revise the Standards Profile. This program support also includes support for EPA’s ITIM 
councils and governance bodies including the Quality and Information Council (QIC) and QIC 
Subcommittee(s).

 Reviewing and analyzing system projects for compliance with the enterprise architecture and CPIC 
requirements, including assessing the consistency of these projects with EPA’s system life cycle in the 
initiation phase, technical compliance during the concept definition phase, and compliance with architectural 
requirements during the operations and maintenance phase.

4.7  Program Management Support

The Contractor shall provide program management and governance support to EPA. EPA requires advice and 
assistance to ensure oversight and support for ITIM activities at both the enterprise and program office levels. This 
includes but is not limited to support for EPA’s key governance structures and entities, including the Quality and 
Information Council (QIC) and its subcommittees and working groups.
The Contractor shall provide a comprehensive range of technical and professional services such as strategic 
consulting, portfolio management support, and other analytical and process support services to improve EPA ITIM 
governance and program management.

The Contractor shall also provide program management support services in the areas of project management and 
operations management. The Contractor shall provide a comprehensive range of technical and professional services 
to support EPA’s program management requirements, including:

 Providing advice and assistance in planning, designing, developing, implementing, and managing effective 
governance strategies and plans at the enterprise and program office levels.

 Supporting customers in implementing and maintaining governance strategies, plans, activities, policies, 
procedures and tools.

 Evaluating, recommending, and supporting the implementation of governance and program and project 
management tools and capabilities, including provision of training, outreach, education, and other support.
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 Assisting in the analysis, planning, designing, developing, selecting, implementing, integrating, and 
maintaining other project or program management tools such as resource, asset, cost, risk, and other 
management tools.

The Contractor shall provide advice and assistance that is based on government and industry best practices in the 
areas of governance and program and project management.

4.8  Organizational Development and Human Capital Management

EPA requires advice and assistance in developing and strengthening its ITIM organizations and human capital 
management approaches. OEI and OTOP continue to transform existing business models to improve performance, 
better serve customers, and better lead on government-wide ITIM initiatives. Other EPA organizations are also 
seeking to transform their ITIM organization and operations in response to these and other business drivers. These 
transformation requirements reflect one aspect of EPA’s need for organizational development and human capital 
management services.

The Clinger Cohen Act and the Office of Management and Budget (OMB) require agencies to assess the 
requirements established for agency personnel regarding knowledge and skill in information resources management 
and the adequacy of those requirements for facilitating the achievement of the performance goals established for 
information resources management. They also require agencies to assess the extent to which agency positions and 
personnel meet those requirements; and develop strategies and specific plans for hiring, training, and professional 
development to rectify any deficiencies identified in meeting those requirements.

To support these needs, the Contractor shall provide a broad range of technical and professional services to support 
ITIM organizational development and human capital management at all levels of the organization. This support may 
include, but not limited to:

 Performing organizational analyses and providing advice and assistance to EPA organizations in evaluating 
and re-structuring organizational components and human resources investments and programs to attain 
optimal benefit from their ITIM resources and assets.

 Providing ITIM organizational assessment and planning support, including skill assessments; design and 
implementation of skills development programs; analysis of skills development tools; selection, acquisition, 
and implementation support for such tools; and related activities in support of organizational and workforce 
development. Organizational assessments for OTOP, OEI, and other customer offices may require the 
Contractor to assess the performance or maturity of organizational, business, or ITIM functions processes, 
practices, activities, and services using applicable best practices information and benchmarks as a basis for 
comparisons. Skill assessments may require the Contractor to focus on the gaps and the requirements to 
support agency efforts to implement ITIM best practices.

 Analyzing, consulting, and comprehensively supporting ITIM organizational development and human 
capital management issues, projects and initiatives for ITS-BISS III customers. This support may include 
meeting planning support, developing and implementing assessments and plans to improve the organization 
and strengthen human capital management (HCM), and providing training and coaching to improve the 
performance and overall skill-level of the office.

4.9  Customer Relationship Management

The Contractor shall provide a broad range of technical and professional services to support EPA’s customer 
relationship management function and operations at all levels of the organization. This support may include, but is 
not be limited to providing advice and assistance to OEI and other EPA offices to support the planning, analysis, 
design, development, implementation, and management of ITIM services and support. It may also include 
performing customer, market, and emerging issues research, including providing timely advice on customer 
demographics, needs, and preferences, as well as providing research and recommendations on the best techniques for 
reaching and communicating with these potential customers and stakeholders with data and information.
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Within OEI, OTOP provides ITIM services to customers across EPA through its portfolio of ITIM contracts for 
program management and compliance support; systems development; data center operations; and computer desktop 
provisioning services. EPA may require support for implementing customer relationship management in support of 
the services offered through these vehicles.

4.10  Studies, Analyses, and Program Support

The Contractor shall provide customers a broad range of technical and professional services in performing studies 
and analyses and in providing program support on a range of ITIM and programmatic issues.
These analyses may be required to advise and assist customers with program development, management, 
performance, implementation, compliance or other requirements. This support may be provided as a requirement 
within a larger integrated program support order. The studies, analyses, and program support provided by the 
Contractor under this section of the PWS may include, but is not limited to, systems, acquisitions, and independent 
assessment support.

4.11  Communication Support

EPA requires communication support to effectively communicate information about its ITIM program, projects, and 
services to both internal and external parties (e.g., Congress and the public).

The Contractor shall provide a broad range of technical and professional services to support EPA ITIM 
communications activities. The Contractor shall provide these services and support across EPA and to all levels of 
ITIM organizations. This support may include, but is not limited to:

 Planning, analyzing, designing, developing, implementing and managing communications strategies, plans, 
products, tools, and services for customers.

 Supporting customers in planning and implementing targeted and specific communications and outreach 
activities to support ITIM program and project functions, activities, or events. Examples of 
communications products include, but are not limited to presentations, fact sheets, videos, DVDs, surveys, 
websites, poster-board displays, exhibit hall displays, press information, desktop publishing files, brochures, 
flyers, handouts, and procedure documents such as checklists for putting on events.

 Supporting the developing progress, accomplishments, and similar reporting tools to communicate program 
plans, activities, or performance.

 Supporting the communications activities associated with EPA meetings (routine and periodic) and 
conferences, including support for logistical arrangements, registration desk support, audio- visual 
arrangements, telecommunications support, identification of potential sites and provision of information for 
selection of sites, and development of information products.

 Research and evaluation to determine the best methods for communicating with customers and stakeholders, 
including the use of Web 2.0 tools and technologies.

 Printing and associated printing services within the limits of federal or EPA regulations.

4.12  Training, Conference, and Meeting Support

EPA requires a robust training capability that enables it to keep pace with a changing ITIM policy landscape, security 
challenges, and rapidly changing tools and technologies for the desktop, enterprise, and mobile workforce. The 
Contractor may be required to provide a broad range of technical and professional services to support EPA’s ITIM 
training requirements. The range of training that may be provided under this contract may include, but is not limited 
to, the provision of training to support all functional areas of this PWS.  Examples include: policy, EA, CPIC, 
security, project management, communication, ITIL, and customer service. Examples of tools and technology 
training may include Microsoft Office, project management tools, and training for EPA desktop or mobile 
applications.

EPA’s ITIM community has a broad range of conference and meeting support requirements. To meet these needs, 
the Contractor shall provide technical and professional services to support ITIM meetings and conferences. This 
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support may include, but is not limited to:

 Planning, arranging, supporting, conducting, and/or facilitating meetings in support of the requirements of 
an existing order. For example, assisting a customer organization in the preparation of a presentation for the 
Quality Information Council (QIC).

 Planning, arranging, supporting, conducting, and/or facilitating meetings for a designated or special purpose 
meeting. For example, arranging and supporting an organization’s multi-day ITIM planning meeting.

For such meetings, the Contractor shall provide general meeting support including, but not limited to, planning and 
preparing agendas and supporting meeting materials, providing meeting facilitation support, taking and producing 
minutes, obtaining use of suitable meeting room(s), and providing other similar meeting support. The Contractor 
may be required to collect, analyze, and present information specific to the objectives of the meeting.

Procedures and examples for selection and approval of meeting and conference space and assistance occur in US 
EPA Office of the Comptroller Policy Announcements 94-10, 92-07, and 89-02; US Office of Management and 
Budget Bulletin No. 93-11; and General Service Administration Amendment 32 to the Federal Travel Regulation.

FUNCTIONAL AREA 2: INDEPENDENT ASSESSMENTS AND SUPPORT SERVICES

4.13  Systems Analysis and Support

The Contractor shall provide EPA with system analysis and support services across the entire systems management 
life cycle.  These services shall include, but are not limited to, support for systems definition and requirement 
analysis and support for business case (Exhibit 300) development. All systems analysis and support services 
performed under ITS-BISS III must comply with EPA ITIM policy, including: EPA System Life Cycle Management, 
Capital Planning and Investment Control, Enterprise Architecture, Security, and other ITIM policies.

Systems requirements analysis includes provision of support to determine and document functional program 
requirements, to recommend alternative solutions and to provide corresponding justifying analyses and rationales for 
these studies and recommendations. In performing these analyses, the Contractor utilizes or supplements his or her 
knowledge and understanding of EPA’s environmental policies and programs and business operations and practices to 
better inform the analytical and solutions processes.

Systems definition services shall consist of support for the definition phase of system development (i.e., initiation, 
concept definition, and requirements definition), including the development, maintenance, and update of documents 
associated with systems definition. Examples of the type of documents produced in system initiation are the initiation 
decision paper, system management plan, and assignment of project responsibility. Examples of products of concept 
definition include system concept document, security concept, security risk assessment, and cost benefit analysis. 
Examples of requirements definition products include requirements decision paper, functional requirements 
specification, requirements traceability matrix; reporting and screen lay-outs, information flow diagrams, system test 
plan, and system security plan (SSP). Additional information on EPA's system life cycle management is available in 
the Regulations and Policies Section of this PWS including the EPA System Life Cycle Management Policy. 
Requirements analysis and related deliverables will include Entity Relationship Diagrams or Information Flow 
Diagrams that visually demonstrate the Contractors' expert knowledge of best practices in IT service design, 
transition, operation, strategy and continuous improvement.

Systems support services also may involve initial systems analysis and design support, including architectural 
guidance and support. The Contractor may provide assistance for information system designs that define the 
functional capabilities of actual system modules to be developed, acquired, or utilized. The Contractor shall develop, 
install, and implement prototype or pilot information systems for the purposes of evaluating or validating potential 
hardware and/or software architectures and/or environments. (Note: Detailed systems design, coding, 
implementation, and operations and maintenance for EPA systems will be performed under other EPA s contracts 
specific to those phases of the life cycle, they will NOT be done under this contract.)

Implementation support may include development and dissemination of user manuals and other system- related 
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documentation. These manuals and documentation may be used in direct support of the related pilot or prototype 
effort or may be used as supporting materials for the resulting architectures and environments. A system may be 
considered in prototype or pilot phase during the period while the system software design and hardware configuration 
are undergoing test and evaluation by actual or test users with actual or fictitious data. A prototype or pilot is 
considered complete when the architectural design or selection is finalized and proven valid.

Business case services offered under ITS-BISS III shall include any business case analytical or development support 
service necessary to develop a comprehensive Exhibit 300 and business case document. Business cases services shall 
be provided for CPIC major and non-major systems. Business case services also shall include comprehensive 
support for Earned Value Management (EVM), Operational Analysis, High-Risk Reporting, as well as, support for 
any other related requirement necessary to comply with existing or new EPA or OMB investment management 
requirements. All business case services offered under ITS-BISS III shall reflect the best practices of both industry 
and government in performing this service. Business case services shall also include any project management 
services necessary to support compliance with EPA and OMB project management information requirements for 
EPA ITIM investments.

4.14  Acquisition Support

The federal ITIM acquisition environment has become more diverse and complex. EPA customers seeking ITIM 
services have multiple options for acquiring these services. Understanding these options, and understanding how to 
best utilize these options (e.g., defining the terms and conditions of service agreements) may require research and 
analysis.

The Contractor shall provide a broad range of technical and professional services to support EPA ITIM acquisition 
activities, including analysis, planning, development, implementation and evaluation support. This support may be 
provided prior to, during, and following an acquisition. This acquisition support may include support for traditional 
ITIM procurements, purchase agreements under GWACs, Interagency

Agreements, or other acquisitions. In its problem-solving role, the Contractor shall assess existing alternatives to a 
new acquisition (e.g., use of existing vehicles or resources). Examples of the types of acquisition support the 
Contractor may provide include:

 Provide support for requirements collection and analysis, alternatives analysis, research on available 
contracting approaches, including the development of benchmarks for IT products, practices, or services;

 Recommend and provide options, based on market surveys and previously determined requirements;
 Compare EPA requirements to general market availability;
 Recommend options and suitability of benchmarks or functional demonstrations;
 Recommend options including the pros and cons of technical versus functional specifications; and   
 Recommend pros and cons of alternative performance-based acquisition options.

In addition, the Contractor shall provide technical input to the Government for Government preparation of acquisition 
related documents, such as:

 Justifications for compatibility limited requirements;
 Software conversion cost studies;
 Specialized technical expertise in the development of specifications;
 Analyses to support the development of cost components of an acquisition; and
 Technical research, market research, or similar investigations or evaluations to clarify and provide options 

for technical proposal content.

The Contractor also shall provide acquisition expertise that leads to improved performance or management of 
existing EPA contracts or TOs. The Contractor shall provide technical and acquisition expertise including advice, 
assistance, and support to improve the operations and management of EPA ITIM contracts. These services may 
include:
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 Analyzing and recommending options for improving the contract business processes, procedures, and 
practices, including award fee evaluations;

 Analyzing and recommending options for improving the quality of oversight of Contractor work by 
TOCORs; 

 Analyzing and recommending options for improving contract operations management or financial 
performance.

4.15  Independent Assessments and Studies

EPA requires support for independent ITIM assessments and studies. These assessments may focus on a broad range 
of issues including the quality, the completeness, and the compliance status of information systems, products, plans 
and other documents. EPA also requires support services to directly assist customers in complying with ITIM policy 
and standards.

The Contractor shall provide a broad range of technical and professional services to support EPA’s requirement for 
independent assessments and studies. This support shall include, but may is not be limited to:

 Risk and Technical Vulnerability Assessments
 Independent Verification and Validation (IV&V) activities and studies, including support for Independent 

Baseline Reviews (IBRs) and Management IV&Vs
 Systems Compliance Reviews, including System Lifecycle, CPIC, and EA Reviews Phase-Out Quality 

Assurance Reviews
 ITIM Program, Project, Process and Product Reviews.

 
The scope of services provided under this section of the PWS shall include the technical and professional services to 
develop corrective action strategies and plans to address issues identified by the assessments, reviews, or studies.

The Contractor shall provide Risk and Technical Vulnerability Assessment Service to support Federal and EPA 
ITIM security policies and standards. Provision of the Risk Assessment Services shall be based on a standardized 
ITS-BISS III TO Request for Proposal (TORFP) template designed to ensure the level of contract service provided 
meets all applicable Federal and EPA ITIM requirements. The Contractor’s Risk Assessment Support Services shall 
include the provision of services such as Security Planning to address issues identified by the Risk Assessment. In 
general, the Contractor’s Risk Assessment Support Services shall be at least comparable in scope and quality to 
those provided by the Federal Shared Service Centers.

OMB requires agencies to conduct Independent Verification and Validation (IV&V) activities including support for 
Independent Baseline Reviews (IBRs) where applicable. The Contractor may be required to perform and report on a 
wide range of independent verification and validation reviews, analyses, studies, and tests in support of EPA 
customers. The Contractor may be required to develop IV&V strategies and plans to improve the effectiveness of an 
organization’s IV&V function and operations. The Contractor may be required to provide support for the 
implementation of IV&V plans. The Contractor may be required to acquire, collect, analyze or use benchmarking 
and best practices data to perform cost, price, and other comparisons as part of performing IV&V activities.

Reviews of EPA systems are necessary to ensure architectural, CPIC, and Systems Lifecycle compliance. The 
Contractor may be required to review and analyze system projects for compliance with the enterprise architecture 
and CPIC requirements, including assessing the consistency of these projects with EPA’s system life cycle in the 
initiation phase, technical compliance during the concept definition phase, and architectural compliance during the 
design, development, operations and maintenance phases. (Note: These reviews may also occur in FA 1 as part of an 
integrated program management support order.)

OEI produces numerous information products, plans, and reports that must effectively communicate to customers on 
a range of questions such as how to access OEI-provided ITIM tools and services. Quality assurance of these 
products is critical to effective management of EPA ITIM program activities. The Contractor may be required to 
perform reviews of information products, plans, analyses or other information documents to assure the quality, 
completeness, clarity, accuracy, etc. Product-specific quality assurance criteria for each individual review, or for a 
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comprehensive review service, will be defined at the order level.

Reviews of EPA ITIM programs and projects may be required to determine if they meet cost, schedule, and 
performance goals. Product reviews may be required to determine if they meet stated and applicable specifications 
and quality standards. Process reviews may be required to determine if project methodologies and best practices are 
appropriately considered and implemented by a project.
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SECTION D - PACKAGING AND MARKING

There are no clauses in this Section.
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 CONTRACT CLAUSES INCORPORATED BY REFERENCE

Clause 
Database Clause Number Clause Title

FAR 52.246-4 Inspection of Services - Fixed-Price. (AUG 1996)
FAR 52.246-6 Inspection - Time-and-Material and Labor-Hour. (MAY 2001)
FAR 52.246-11 Higher Level Contract Quality Requirement

E.2 FAR 52.246-11 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT. (DEC 2014)

(a) The contractor shall comply with the higher-level quality standard selected below:

Specifications and Guidelines for Quality Systems 
and Environmental Data Collection and 
Environmental Technology Programs

ANSI/ASQC E4 2014 See 
below

As authorized by FAR 52.246-11, the higher-level quality standard ANSI/ASQC E4 is tailored as follows:

The solicitation and contract require the offeror/contractor to demonstrate conformance to ANSI/ASQC E4 by 
submitting the quality documentation described below.

In addition, after award of the contract, the Contractor shall revise, when applicable, quality documentation 
submitted before award to address specific comments provided by EPA and submit the revised documentation to the 
Contracting Officer’s Representative.

After award of the contract, the Contractor shall also implement all quality documentation approved by the 
Government.

A. Pre-award Documentation: The offeror must submit the following quality system documentation as a separate 
and identifiable part of its technical proposal: 

This 

documentation will be prepared in accordance with the specifications identified above, or equivalent specifications 
defined by EPA, Project Officer. The offeror shall describe their plan for covering the costs associated with the 
required documentation. Work involving environmental data generation or use shall not commence until the 
Government has approved this documentation and incorporated it into the contract.

B. Post-award Documentation: The Contractor shall submit the following quality system documentation to the 
Contracting Officer’s Representative at the time frames identified below:

Documentation Specifications Due

X Quality Assurance Project 
Plan for the contract

EPA Requirements for Quality 
Assurance Project Plans (QA/R-5) 
[dated 03/20/11]

As stated in 
the Request 
for Task 
Order 
Proposal

This documentation will be prepared in accordance with the specifications identified above or equivalent 
specifications defined by the EPA Contracting Officer’s Representative.  The offeror shall describe their plan for 
covering the costs associated with the required documentation.

Documentation Specifications

X Quality Management Plan EPA Requirements for Quality Management Plans 
(QA/R-2) (dated 03/20/01-Reissued May 2006)
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The Government will review and return the quality documentation, with comments, and indicating approval or 
disapproval. If necessary, the contractor shall revise the documentation to address all comments and shall submit the 
revised documentation to the government for approval.

The Contractor shall not commence work involving environmental data generation or use until the Government has 
approved the quality documentation.

(Note: Statement of work includes statements of work to perform projects under work assignments, task orders, 
delivery orders, etc.)

(b) The contractor shall include applicable requirements of the higher-level quality standard(s) listing in paragraph 
(a) of this clause and the requirement to flow down such standards, as applicable, to lower-tier subcontracts, in—

(1) Any subcontract for critical and complex items (see 46.203(b) and (c)); or

(2) When the technical requirements of a subcontract require—

(i) Control of such things as design, work operations, in-process control, testing and inspection; or

(ii) Attention to such factors as organization, planning, work instruction, documentation control, and advanced 
metrology.
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SECTION F - DELIVERIES OR PERFORMANCE

F.1 CONTRACT CLAUSES INCORPORATED BY REFERENCE
Clause 
Database Clause Number Clause Title

FAR 52.242-15 Stop-Work Order. (AUG 1989)

F.2 PERIOD OF THE CONTRACT

The period of each IDIQ Base Award Contract for both FA1 and FA2 is 60 months.  Task orders may be 
placed at any point during the stated period of the contract.

Each individual task order will have its own stated period of performance.  Task orders may extend for a 
period no longer than 180 days beyond the expiration date of the contract.

 (End of clause)

F.3 1552.211-72 MONTHLY PROGESSS REPORT (JUN 1996)

(a) The Contractor shall furnish 1 copy of the combined monthly technical and financial progress report 
stating the progress made, including the percentage of the project completed, and a description of the work 
accomplished to support the cost. If the work is ordered using work assignments or delivery orders, include 
the estimated percentage of task completed during the reporting period for each work assignment or 
delivery order. 

(b) Specific discussions shall include difficulties encountered and remedial action taken during the 
reporting period, and anticipated activity with a schedule of deliverables for the subsequent reporting 
period. 

(c) The Contractor shall provide a list of outstanding actions awaiting Contracting Officer authorization, 
noted with the corresponding work assignment, such as subcontractor consents, overtime approvals, and 
work plan approvals. 

d) The report shall specify financial status at the contract level as follows: 

(1) For the current reporting period, display the amount claimed. 

(2) For the cumulative period and the cumulative contract life display: the amount obligated, amount 
originally invoiced, amount paid, amount suspended, amount disallowed, and remaining approved amount. 
The remaining approved amount is defined as the total obligated amount, less the total amount originally 
invoiced, plus total amount disallowed. 

(3) Labor hours. 

(i) A list of employees, their labor categories, and the numbers of hours worked for the reporting period. 

(ii) For the current reporting period display the expended direct labor hours (by EPA contract labor 
category), and the total loaded direct labor costs.

(iii) For the cumulative contract period display: The negotiated and expended direct labor hours (by EPA 
labor category) and the total loaded direct labor costs.
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(iv) Display the estimated direct labor hours and costs to be expended during the next reporting period. 

(4) Display the current dollar ceilings in the contract, net amount invoiced, and remaining amounts for the 
following categories: Direct labor hours, total estimated cost, award fee pool (if applicable), subcontracts 
by individual subcontractor, travel, program management, and Other Direct Costs (ODCs). 

(5) Unbilled allowable costs. Display the total costs incurred but unbilled for the current reporting period 
and cumulative for the contract. 

(6) Average total cost per labor hour. For the current contract period, compare the actual cost per hour to 
date with the average total cost per hour of the approved work plans.

(e) The report shall specify financial status at the work assignment or delivery order level as follows: 

(1) For the current period, display the amount claimed. 

(2) For the cumulative period display: amount shown on workplan, or latest work assignment/delivery 
order amendment amount (whichever is later); amount currently claimed; amount paid; amount suspended; 
amount disallowed; and remaining approved amount. The remaining approved amount is defined as: the 
workplan amount or latest work assignment or delivery order amount (whichever is later), less total 
amounts originally invoiced, plus total amount disallowed. 

(3) Labor hours. 

(i) A list of employees, their labor categories, and the number of hours worked for the reporting period. 

(ii) For the current reporting period display the expended direct labor hours (by EPA contract labor 
category), and the total loaded direct labor hours.

(iii) For the cumulative reporting period and the cumulative contract period display: The negotiated and 
expended direct labor hours (by EPA labor hour category) and the loaded direct labor rate.

(iv) Display the estimated direct labor hours and costs to be expended during the next reporting period. 

(v) Display the estimates of remaining direct labor hours and costs required to complete the work 
assignment or delivery order. 

(4) Unbilled allowable costs. Display the total costs incurred but unbilled for the current reporting period 
and cumulative for the work assignment. 

(5) Average total cost labor hour. For the current contract period, compare the actual total cost per hour to 
date with the average total cost per hour of the approved workplans.

(6) A list of deliverables for each work assignment or delivery order during the reporting period. 

(f) This submission does not change the notification requirements of the “Limitation of Cost” or 
“Limitation of Funds” clauses requiring separate written notice to the Contracting Officer. 

(g) The reports shall be submitted to the following addresses in conjunction with invoice submittal each 
month following the first complete reporting period of the contract. See EPAAR 1552.232-70, Submission 
of Invoices, paragraph (e), for details on the timing of submittals. Distribute reports as follows:
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No. of copies Addressee Address (email and/or shipping)

1 Contracting Officer's Representative. TBD

1 Contracting Officer TBD

(End of clause)

F.4 1552.211-75 WORKING FILES (APR 1984)

The Contractor shall maintain accurate working files (by task or work assignment) on all work 
documentation including calculations, assumptions, interpretations of regulations, sources of information, 
and other raw data required in the performance of this contract. The Contractor shall provide the 
information contained in the contractor's working files upon request of the Contracting Officer.

(End of clause)
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 CONTRACT CLAUSES INCORPORATED BY REFERENCE
Clause 
DatabaseClause Number Clause Title

EPAAR 1552.208-70 Printing. (SEP 2012)

G.2  EPAAR 1552.216-72 ORDERING-BY DESIGNATED ORDERING OFFICERS. (JUL 2014)

(a) The Government will order any supplies and services to be furnished under this contract by issuing 
task/delivery orders on Optional Form 347, or an agency prescribed form, from the effective date of the 
contract through the expiration of the contract. In addition to the Contracting Officer, the following 
individuals are authorized ordering officers.

EPA Headquarters National Procurement Contract Service Center (NPCSC) Contracting Officers

(b) A Standard Form 30 will be the method of amending task/delivery orders.

(c) The Contractor shall acknowledge receipt of each order by having an authorized company officer sign 
either a copy of a transmittal letter or signature block on page 3 of the task/delivery order, depending upon 
which is provided, within 5 calendar days of receipt.

(d) Prior to the placement of any task/delivery order, the Contractor will be provided with a proposed 
Performance Work Statement/Statement of Work and will be asked to respond with detailed technical and 
cost proposals within 30 calendar days or less. The technical proposal will delineate the Contractor's 
interpretation for the execution of the PWS/SOW, and the pricing proposal will be the Contractor's best 
estimate for the hours, labor categories and all costs associated with the execution. The proposals are 
subject to negotiation. The Ordering Officer and the Contractor shall reach agreement on all the material 
terms of each order prior to the order being issued.

(e) Each task/delivery order issued will incorporate the Contractor's technical and cost proposals as 
negotiated with the Government, and will have a ceiling price which the contractor shall not exceed.

(f) Under no circumstances will the Contractor start work prior to the issue date of the task/delivery order 
unless specifically authorized to do so by the Ordering Officer. Any verbal authorization will be confirmed 
in writing by the Ordering Officer or Contracting Officer within 5 calendar days.

(End of clause)

G.3  EPAAR 1552.232-70 SUBMISSION OF INVOICES. (JUN 1996) - ALTERNATE I (JUN 1996)

In order to be considered properly submitted, an invoice or request for contract financing payment must meet the 
following contract requirements in addition to the requirements of FAR 32.905:

(a) Invoices or request for contract financing payment shall be submitted to the following email:  
RTPreceiving.gov.  Copy the Contract Level COR and the TOCOR on the email submission.  A copy of the 
invoice shall also be sent through FedConnect to the Contracting Officer.

(b) The Contractor shall prepare its invoice or request for contract financing payment on the prescribed 
Government forms. Standard Forms Number 1034, Public Voucher for Purchases and Services other than 
Personal, shall be used by contractors to show the amount claimed for reimbursement. Standard Form 
1035, Public Voucher for Purchases and Services other than Personal-Continuation Sheet, shall be used to 
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furnish the necessary supporting detail or additional information required by the Contracting Officer. The 
Contractor may submit self-designed forms which contain the required information.

(c)(1) The Contractor shall prepare a contract level invoice or request for contract financing payment in 
accordance with the invoice preparation instructions identified as a separate attachment in Section J of the 
contract. If contract work is authorized by individual delivery orders, the invoice or request for contract 
financing payment shall also include a summary of the current and cumulative amounts claimed by cost 
element for each delivery order and for the contract total, as well as any supporting data for each delivery 
order as identified in the instructions.

(2) The invoice or request for contract financing payment that employs a fixed rate feature shall 
include current and cumulative charges by contract labor category and by other major cost 
elements such as travel, equipment, and other direct costs. For current costs, each cost element 
shall include the appropriate supporting schedules identified in the invoice preparation 
instructions.

(3) The charges for subcontracts shall be further detailed in a supporting schedule showing the 
major cost elements for each subcontract. The degree of detail for any subcontract exceeding 
$5,000 is to be the same as that set forth under (c)(2).

(4) The charges for consultants shall be further detailed in the supporting schedule showing the 
major cost elements of each consultant. For current costs, each major cost element of the 
consulting agreement shall also include the supporting schedule identified in the invoice 
preparation instructions.

(d) Invoices or requests for contract financing payment must clearly indicate the period of performance for 
which payment is requested. Separate invoices or requests for contract financing payment are required for 
charges applicable to the basic contract and each option period.

(e)(1) Notwithstanding the provisions of the clause of this contract at FAR 52.216-7, Allowable Cost and 
Payment, invoices or requests for contract financing payment shall be submitted once per month unless 
there has been a demonstrated need and Contracting Officer approval for more frequent billings. When 
submitted on a monthly basis, the period covered by invoices or requests for contractor financing payments 
shall be the same as the period for monthly progress reports required under this contract.

(2) If the Contracting Officer allows submissions more frequently than monthly, one submittal 
each month shall have the same ending period of performance as the monthly progress report.

(3) Where cumulative amounts on the monthly progress report differ from the aggregate amounts 
claimed in the invoice(s) or request(s) for contract financing payments covering the same period, 
the contractor shall provide a reconciliation of the difference as part of the payment request.

  G.4  EPAAR 1552.245-70 GOVERNMENT PROPERTY. (SEP 2009)

(a) The contractor shall not fabricate or acquire, on behalf of the Government, either directly or 
indirectly through a subcontract, any item of property without prior written approval from the 
Contracting Officer. If the Contracting Officer authorizes the contractor to acquire and/or fabricate 
equipment for use in the performance of this contract, the equipment shall be subject to the 
provisions of the ``Government Property'' clause and listed on the contract via contract 
modification.
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(b) If the Government provides item(s) of Government property to the contractor for use in the 
performance of this contract, this property shall be used and maintained by the contractor in 
accordance with the provisions of the ``Government Property'' clause.

The ``EPA Contract Property Administration Requirements'' provided below apply to this 
contract.

U.S. Environmental Protection Agency

Contract Property Administration Requirements

1. Purpose. This document sets forth the requirements for the U.S. Environmental Protection 
Agency (EPA) contractors performing Government property management responsibilities under 
EPA contracts. These requirements supplement those contained in the Government Property 
clause(s) and Part 45 Government Property of the Federal Acquisition Regulation (FAR).

2. Contract Property Administration (CPAR)

a. EPA Delegation. EPA delegates all contract property administration to the EPA Contract 
Property Coordinator (CPC). The delegations apply to all EPA contracts issued with or that have 
the potential to receive, purchase or acquire Government Property or include the Government 
Property clauses. In addition to administering all contract property, the CPC provides technical 
expertise and assistance to the Contracting Officer (CO) and Contracting Officer Technical 
Representative (COTR) relative to Government Property.

b. DCMA Re-delegation. The CPC may request support for contract property management 
oversight, including property administration and plant clearance, from the Defense Contract 
Management Agency (DCMA). If DCMA agrees to provide support, DCMA will notify the 
contractor of the assigned property administrator (PA) and plant clearance officer (PLCO). The 
DCMA PA is available to the contractor for assistance in all matters of property administration. 
Notwithstanding the delegation, as necessary, the contractor may contact the EPA CO. In the 
event of a disagreement between the contractor and the DCMA PA, the contractor should seek 
resolution from the CO. Unless, otherwise directed in the contract, or this document, all originals 
of written information or reports, except direct correspondence between the contractor and the 
DCMA PA, relative to Government property, should be forwarded to the administrative CO 
assigned to this contract and the CPC.

c. Disagreements. Notwithstanding the delegation(s), as necessary, the contractor may contact the 
CO. In the event of a disagreement between the contractor and the PA or the CPC the contractor 
should seek resolution from the CO.

3. Requests for Government Property.

In accordance with FAR 45.102, the contractor shall furnish all property required for performing 
Government contracts. If a contractor believes that Government property is required for 
performance of the contract, the contractor shall submit a written request to the CO. At a 
minimum, the request shall contain the following elements:

a. Contract number for which the property is required.

b. An item(s) description, quantity and estimated cost.

c. Certification that no like contractor property exists which could be utilized.
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d. A detailed description of the task-related purpose of the property.

e. Explanation of negative impact if property is not provided by the Government.

f. Lease versus purchase analysis shall be furnished with the request to acquire property on behalf 
of the Government, with the exception of requests for material purchases. The contractor may not 
proceed with acquisition of property on behalf of the Government until receipt of written 
authorization from the Contracting Officer.

4. Transfer of Government Property. The Contracting Officer initiates the transfer of the 
government property via a contract modification. The transferor (EPA or another contractor) shall 
provide to the transferee, the receiving contractor, the information needed to establish and 
maintain the property records required of FAR 52.245-1, as well as all of the applicable data 
elements required by Attachment 1 of this clause. The transferee, the receiving contractor, should 
perform a complete inventory of the property before signing the acceptance document for the 
property. Accountability will transfer to the receiving contractor upon receipt and acceptance of 
the property, in accordance with FAR 45.106.

5. Records of Government Property.

a. In accordance with FAR 52.245-1, the contractor shall create and maintain records of all 
Government property, regardless of value, including property provided to and in the possession of 
a subcontractor. Material provided by the Government or acquired by the contractor and billed as a 
direct charge to the contract is Government property and records must be established as such.

b. The Contractor shall identify all Superfund property and designate it as such both on the item 
and on the Government property record. If it is not practicable to tag the item, the contractor shall 
write the ID number on a tag, card or other entity that may be kept with the item or in a file.

c. Support documentation used for posting entries to the property record shall provide complete, 
current and auditable data. Entries shall be posted to the record in a timely manner following an 
action.

d. For Government vehicles, in addition to the data elements required by EPA, the contractor shall 
also comply with the General Services Administration (GSA) and Department of Energy (DOE) 
record and report requirements supplied with all EPA provided motor vehicles. If the above 
requirements were not provided with the vehicle, the contractor shall notify the designated CPC 
and the Fleet Manager.

e. When Government property is disclosed to be in the management and/or control of the 
contractor but not provided under any contract, the contractor shall record and report the property 
in accordance with FAR 52.245-1.

6. Inventories of Government Property. The contractor shall conduct a complete physical 
inventory of EPA property at least once per year. The contractor shall report the results of the 
inventory, including any discrepancies, to the CO. Reconciliation of discrepancies shall be 
completed in accordance with the schedule negotiated with the CO. See section 10 herein, 
Contract Closeout, for information on final inventories.

7. Reports of Government Property. EPA requires an annual summary report, for each contract, by 
contract number, of Government property in the contractor's possession. The annual summary is 
due as of September 30th of each year, and upon contract termination or expiration.
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a. For each classification listed on the EPA Property Report form, with the exception of material, 
the contractor shall provide the total acquisition cost and total quantity. If there are zero items in a 
classification, or if there is an ending balance of zero, the classification must be listed with zeros 
in the quantity and acquisition cost columns.

b. For material, the contractor shall provide the total acquisition cost only.

c. Property classified as Plant Equipment, Superfund and Special Test Equipment must be reported 
on two separate lines. The first line shall include the total acquisition cost and quantity of all items 
or systems with a unit acquisition cost of $25,000 or more. The second line shall include the total 
acquisition cost and quantity of all items with a unit acquisition cost of less than $25,000.

d. For items comprising a system, which is defined as ``a group of interacting items functioning as 
a complex whole,'' the contractor may maintain the record as a system noting all components of 
the system under the main component or maintain individual records for each item. However, for 
the annual report of Government property the components must be reported as a system with one 
total dollar amount for the system, if that system total is $25,000 or more.

e. The reports are to be received at EPA by the CPC by October 5th of each year.

f. Distribution shall be as follows:

Original to: CPC

One copy: CO

g. Contractors are required to comply with GSA and DOE special reporting requirements for 
motor vehicles. A statement of these requirements will be provided by the EPA Facility 
Management and Services Division (FMSD) concurrent with receipt of each vehicle.

 The contractor shall provide detailed reports on an as-needed 

basis, as may be requested by the CO or the CPC.

8. Disposition of Government Property. The disposition process is composed of three distinct 
phases: identification, reporting, and final disposition.

a. Identification. 

The disposition process begins with the contractor identifying Government property that is no 
longer required for contract performance. Effective contract property management systems 
provide for identification of excess as it occurs. Once Government property has been determined 
to be excess to the accountable contract, it must be screened against the contractor's other EPA 
contracts for further use. If the property may be reutilized, the contractor shall notify the CO in 
writing. Government property will be transferred via contract modifications to other contracts only 
when the COs on both the current contract and the receiving contract authorize the transfer.

b. Reporting.
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(i) EPA. Government property shall be reported in accordance with FAR 52.245–1. The Standard 
Form, SF 1428, Inventory Disposal Schedule, provides the format for reporting excess 
Government property. Instructions for completing and when to use the form may be found at FAR 
52.245–1(j). Forward the completed SF 1428 to the CPC. The SF 1428 is available at 
http://www.arnet.gov/far/current/html/FormsStandard54.html . Superfund property must contain a 
Superfund notification and the following language must be displayed on the form: “Note to CO: 
Reimbursement to the EPA Superfund is required.”

(ii) DCMA. If the EPA contract has been re-delegated to DCMA, the excess items will be entered 
into the Plant Clearance Automated Reutilization Screening System (PCARSS). Access and 
information pertaining to this system may be addressed to the DCMA Plant Clearance Officer 
(PLCO).

c. Disposition Instructions.

(i) Retention. When Government property is identified as excess, the CO may direct the contractor 
in writing to retain all or part of the excess Government Property under the current contract for 
possible future requirements.

(ii) Return to EPA. When Government property is identified as excess, the CO may direct the 
contractor in writing to return those items to EPA inventory. The contractor shall ship/deliver the 
property in accordance with the instructions provided by the CO.

(iii) Transfer. When Government property is identified as excess, the CO may direct the contractor 
in writing to transfer the property to another EPA contractor. The contractor shall transfer the 
property by shipping it in accordance with the instructions provided by the CO. To effect transfer 
of accountability, the contractor shall provide the recipient of the property with the applicable data 
elements set forth in Attachment 1 of this clause.

(iv) Sale. If GSA or the DCMA PLCO conducts a sale of the excess Government property, the 
contractor shall allow prospective bidders access to property offered for sale.

(v) Abandonment. Abandoned property must be disposed of in a manner that does not endanger 
the health and safety of the public. If the contract is delegated to DCMA and the contractor has 
input EPA property into the PCARSS system, the EPA Property Utilization Officer (PUO) shall 
notify the CO. The CO shall notify the contractor in writing of those items EPA would like to 
retain, have returned or transferred to another EPA contractor. The contractor shall notify the 
DCMA PLCO and request withdrawal of those items from the inventory schedule. The contractor 
shall update the Government property record to indicate the disposition of the item and to close the 
record. The contractor shall also obtain either a signed receipt or proof of shipment from the 
recipient. The contractor shall notify the CO when all actions pertaining to disposition have been 
completed. The contractor shall complete an EPA Property report with changes, to include 
supporting documentation of completed disposition actions and submit it to the CPC.

9. Decontamination. In addition to the requirements of the ``Government Property'' clause and 
prior to performing disposition of any EPA Government Property, the contractor shall certify in 
writing that the property is free from contamination by any hazardous or toxic substances.

10. Contract Closeout. The contractor shall complete a physical inventory of all Government 
property at contract completion and the results, including any discrepancies, shall be reported to 
the CO. If the contract is delegated to DCMA, the physical inventory report will be submitted to 
the EPA CO and a copy submitted to the DCMA PA. In the case of a terminated contract, the 
contractor shall comply with the inventory requirements set forth in the applicable termination 
clause. The results of the inventory, as well as a detailed inventory listing, must be forwarded to 
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the CO and if delegated, a copy to the DCMA PA. In order to expedite the disposal process, 
contractors may be required to, or may elect to submit to the CPC, an inventory schedule for 
disposal purposes up to six (6) months prior to contract completion. If such an inventory schedule 
is prepared, the contractor must indicate the earliest date that each item may be disposed. The 
contractor shall update all property records to show disposal action. The contractor shall notify the 
CO, and, if delegated, the DCMA PA, in writing, when all work has been completed under the 
contract and all Government property accountable to the contract has been disposed. The 
contractor shall complete a FINAL EPA Property report with all supporting documentation to the 
CPC.

Attachment 1

 Required Data Element--In addition to the requirements of FAR 52.245-1(f)(vi), Reports of 
Government Property, the contractor is required to maintain, and report the following data 
elements for EPA Government property (all elements are not applicable to material): Name and 
address of the administrative Contracting Officer; Name of the contractor representative; Business 
type; Name and address of the contract property coordinator; Superfund (Yes/No); No. of 
Subcontractor/Alternate Locations.

Note: For items comprising a system which is defined as, ``a group of interacting items functioning as a complex 
whole,'' the contractor may maintain the record as a system noting all components of the system under the main 
component or maintain individual records for each item. However, for the Annual Report of Government Property, 
the components must be reported as a system with one total dollar amount for the system, if that system total is 
$25,000 or more.

G.5 EPA-G-45-101 DESIGNATION OF PROPERTY ADMINISTRATOR

The property administrator for this contract is as follows:

[FILLIN#1# Property Administrator's name, organization, address, email address, and phone 
number (if applicable)] (To Be Inserted at Task Order Level)

The property administrator is the Contracting Officer's designated representative on property 
matters. The Contractor shall furnish all required information on property to the property 
administrator.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 CONTRACT CLAUSES INCORPORATED BY REFERENCE
Clause 
Database Clause Number Clause Title

FAR 52.203-19 Prohibition on Requiring Certain Internal Confidentiality 
Agreements or Statements.(JAN 2017)

EPAAR 1552.203-71 Display of EPA Office of Inspector General Hotline 
poster. (JUL 2016)

EPAAR 1552.209-71 Organizational conflicts of interest. (MAY 1994) - 
Alternate I (MAY 1994)

EPAAR 1552.209-75 Annual certification. (MAY 1994)
EPAAR 1552.211-78 Advisory and assistance services. (JUL 2016)

EPAAR 1552.235-70 Screening business information for claims of 
confidentiality. (APR 1984)

EPAAR 1552.235-71 Treatment of confidential business information. (APR 
1984)

EPAAR 1552.235-79 Release of contractor confidential business information. 
(APR 1996)

EPAAR 1552.235-80 Access to confidential business information. (OCT 2000)

H.2 EPAAR 1552.209-73 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING 
PERSONNEL. (MAY 1994) - ALTERNATE I (JAN 2015)

(a) In addition to the requirements of the contract clause entitled "Organizational Conflicts of Interest," the 
following provisions with regard to employee personnel performing under this contract shall apply until the 
earlier of the following two dates: the termination date of the affected employee(s) or the expiration date of 
the contract.

(b) The Contractor agrees to notify immediately the EPA Contracting Officer's Representative and the 
Contracting Officer of (1) any actual or potential personal conflict of interest with regard to any of its 
employees working on or having access to information regarding this contract, or (2) any such conflicts 
concerning subcontractor employees or consultants working on or having access to information regarding 
this contract, when such conflicts have been reported to the Contractor. A personal conflict of interest is 
defined as a relationship of an employee, subcontractor employee, or consultant with an entity that may 
impair the objectivity of the employee, subcontractor employee, or consultant in performing the contract 
work.

(c) The Contractor agrees to notify each Contracting Officer's Representative and Contracting Officer prior 
to incurring costs for that employee's work when an employee may have a personal conflict of interest. In 
the event that the personal conflict of interest does not become known until after performance on the 
contract begins, the Contractor shall immediately notify the Contracting Officer of the personal conflict of 
interest. The Contractor shall continue performance of this contract until notified by the Contracting Officer 
of the appropriate action to be taken.

(d) The Contractor agrees to insert in each subcontract or consultant agreement placed hereunder provisions 
which shall conform substantially to the language of this clause, including this paragraph (d), unless 
otherwise authorized by the Contracting Officer.

(End of clause)

H.3  EPAAR 1552.227-76 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT. (MAY 1994) - 
ALTERNATE I (JAN 2015)
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(a) The Contractor recognizes that Contractor employees in performing this contract may have access to 
data, either provided by the Government or first generated during contract performance, of a sensitive 
nature which should not be released to the public without Environmental Protection Agency (EPA) 
approval. Therefore, the Contractor agrees to obtain confidentiality agreements from all of its employees 
working on requirements under this contract.

(b) Such agreements shall contain provisions which stipulate that each employee agrees that the employee 
will not disclose, either in whole or in part, to any entity external to EPA, the Department of Justice, or the 
Contractor, any information or data (as defined in FAR Section 27.401) provided by the Government or 
first generated by the Contractor under this contract, any site-specific cost information, or any enforcement 
strategy without first obtaining the written permission of the EPA Contracting Officer. If a contractor, 
through an employee or otherwise, is subpoenaed to testify or produce documents, which could result in 
such disclosure, the Contractor must provide immediate advance notification to the EPA so that the EPA 
can authorize such disclosure or have the opportunity to take action to prevent such disclosure. Such 
agreements shall be effective for the life of the contract and for a period of five (5) years after completion 
of the contract.

(c) The EPA may terminate this contract for convenience, in whole or in part, if it deems such termination 
necessary to prevent the unauthorized disclosure of information to outside entities. If such a disclosure 
occurs without the written permission of the EPA Contracting Officer, the Government may terminate the 
contract, for default or convenience, or pursue other remedies as may be permitted by law or this contract.

(d) The Contractor agrees to insert in each subcontract or consultant agreement placed hereunder provisions 
which shall conform substantially to the language of this clause, including this paragraph (d), unless 
otherwise authorized by the Contracting Officer.

(End of clause)

H.4 EPAAR 1552.237-70 CONTRACT PUBLIC REVIEW PROCEDURES. (APR 1984)

(a) Material generated under this contract intended for release to the public is subject to the Agency's 
publication review process in accordance with the EPA Order on this subject and the following.

(b) Except as indicated in paragraph (c) of this contract, the Contractor shall not independently publish or 
print material generated under this contract until after completion of the EPA review process. The 
Contracting Officer's Representative will notify the Contractor of review completion within __ calendar 
days after the Contractor's transmittal to the Contracting Officer's Representative of material generated 
under this contract. If the Contractor does not receive Contracting Officer's Representative notification 
within this period, the Contractor shall immediately notify the Contracting Officer in writing. 

(c) The Contractor may publish, in a scientific journal, material resulting directly or indirectly from work 
performed under this contract, subject to the following:

(1) The Contractor shall submit to the Contracting Officer and the Contracting Officer's Representative, at 
least 30 days prior to publication, a copy of any paper, article, or other dissemination of information 
intended for publication. 

(2) The Contractor shall include the following statement in a journal article which has not been subjected to 
EPA review: “Although the research described in this article has been funded wholly or in part by the 
United States Environmental Protection Agency contract (number) to (Name of Contractor), it has not been 
subject to the Agency's review and therefore does not necessarily reflect the views of the Agency, and no 
official endorsement should be inferred.”
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(3) Following publication of the journal article, the Contractor shall submit five copies of the journal article 
to the Contracting Officer's Representative, and one copy to the Contracting Officer. 

(d) If the Government has completed the review process and agreed that the contract material may be 
attributed to EPA, the Contractor shall include the following statement in the document:

This material has been funded wholly or in part by the United States Environmental Protection Agency 
under contract (number) to (name). It has been subject to the Agency's review, and it has been approved for 
publication as an EPA document. Mention of trade names or commercial products does not constitute 
endorsement or recommendation for use.

(e) If the Government has completed the review process, but decides not to publish the material, the 
Contractor may independently publish and distribute the material for its own use and its own expense, and 
shall include the following statement in any independent publication:

Although the information described in this article has been funded wholly or in part by the United States 
Environmental Protection Agency under contract (number) to (name), it does not necessarily reflect the 
views of the Agency and no official endorsement should be inferred.

(End of clause)

H.5 EPAAR 1552.237-71 TECHNICAL DIRECTION. (AUG 2009)

(a) Definitions.

Contracting officer technical representative (COTR), means an individual appointed by the contracting 
officer in accordance with Agency procedures to perform specific technical and administrative functions.

Task order, as used in this clause, means work assignment, delivery order, or any other document issued by 
the contracting officer to order work under a service contract.

(b) The Contracting Officer's Representative(s) may provide technical direction on contract or work request 
performance. Technical direction includes:

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; fills 
in details; completes the general descriptions of work shifts emphasis among work areas or tasks; 
and

(2) Evaluation and acceptance of reports or other deliverables.

(c) Technical direction must be within the scope of work of the contract and any task order there under. The 
Contracting Officer's Representative(s) does not have the authority to issue technical direction which:

(1) Requires additional work outside the scope of the contract or task order;

(2) Constitutes a change as defined in the "Changes" clause;

(3) Causes an increase or decrease in the estimated cost of the contract or task order;

(4) Alters the period of performance of the contract or task order; or

(5) Changes any of the other terms or conditions of the contract or task order.
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(d) Technical direction will be issued in writing or confirmed in writing within five (5) days after oral 
issuance. The contracting officer will be copied on any technical direction issued by the Contracting 
Officer's Representative.

(e) If, in the contractor's opinion, any instruction or direction by the Contracting Officer's Representative(s) 
falls within any of the categories defined in paragraph (c) of the clause, the contractor shall not proceed but 
shall notify the contracting officer in writing within 3 days after receiving it and shall request that the 
contracting officer take appropriate action as described in this paragraph. Upon receiving this notification, 
the contracting officer shall:

(1) Advise the contractor in writing as soon as practicable, but no later than 30 days after receipt 
of the contractor's notification, that the technical direction is within the scope of the contract effort 
and does not constitute a change under the "Changes" clause of the contract;

(2) Advise the contractor within a reasonable time that the government will issue a written 
modification to the contract; or

(3) Advise the contractor that the technical direction is outside the scope of the contract and is 
thereby rescinded.

(f) A failure of the contractor and contracting officer to agree as to whether the technical direction is within 
the scope of the contract, or a failure to agree upon the contract action to be taken with respect thereto, shall 
be subject to the provisions of the clause entitled "Disputes" in this contract.

(g) Any action(s) taken by the contractor, in response to any direction given by any person acting on behalf 
of the government or any government official other than the contracting officer or the Contracting Officer's 
Representative, shall be at the contractor's risk.    (End of clause)

H.6 EPAAR 1552.237-72 KEY PERSONNEL. (APR 1984)

(a) The Contractor shall assign to this contract the following key personnel:

Program Manager
Deputy Program Manager

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key 
personnel unless the substitution is necessitated by illness, death, or termination of employment. The 
Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence of any of these 
events and provide the information required by paragraph (c) of this clause. After the initial 90-day period, 
the Contractor shall submit the information required by paragraph (c) to the Contracting Officer at least 15 
days prior to making any permanent substitutions. 
(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed 
substitutions, complete resumes for the proposed substitutes, and any additional information requested by 
the Contracting Officer. Proposed substitutes should have comparable qualifications to those of the persons 
being replaced. The Contracting Officer will notify the Contractor within 15 calendar days after receipt of 
all required information of the decision on substitutions. This clause will be modified to reflect any 
approved changes of key personnel.

(End of clause)
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H.7 1552.237-75 PAPERWORK REDUCTION ACT.

As prescribed in 1537.110, insert this contract clause in any contract requiring the collection of identical 
information from ten (10) or more public respondents.

Paperwork Reduction Act (APR 1984)

If it is established at award or subsequently becomes a contractual requirement to collect identical 
information from ten (10) or more public respondents, the Paperwork Reduction Act of 1980, 44 U.S.C. 
3501 et seq. applies. In that event, the Contractor shall not take any action to solicit information from any 
of the public respondents until notified in writing by the Contracting officer that the required Office of 
Management and Budget (OMB) final clearance was received.

 H.8 EPAAR 1552.237-76 GOVERNMENT-CONTRACTOR RELATIONS. (JUN 1999)

(a) The Government and the Contractor understand and agree that the services to be delivered under this 
contract by the contractor to the Government are non-personal services and the parties recognize and agree 
that no employer-employee relationship exists or will exist under the contract between the Government and 
the Contractor's personnel. It is, therefore, in the best interest of the Government to afford both parties a full 
understanding of their respective obligations.

(b) Contractor personnel under this contract shall not:

(1) Be placed in a position where they are under the supervision, direction, or evaluation of a 
Government employee.

(2) Be placed in a position of command, supervision, administration or control over Government 
personnel, or over personnel of other Contractors under other EPA contracts, or become a part of 
the Government organization.

(3) Be used in administration or supervision of Government procurement activities.

(c) Employee relationship. (1) The services to be performed under this contract do not require the 
Contractor or his/her personnel to exercise personal judgment and discretion on behalf of the Government. 
Rather the Contractor's personnel will act and exercise personal judgment and discretion on behalf of the 
Contractor.

(2) Rules, regulations, directives, and requirements that are issued by the U.S. Environmental 
Protection Agency under its responsibility for good order, administration, and security are 
applicable to all personnel who enter the Government installation or who travel on Government 
transportation. This is not to be construed or interpreted to establish any degree of Government 
control that is inconsistent with a non-personal services contract.

(d) Inapplicability of employee benefits. This contract does not create an employer-employee relationship. 
Accordingly, entitlements and benefits applicable to such relationships do not apply.

(1) Payments by the Government under this contract are not subject to Federal income tax 
withholdings.

(2) Payments by the Government under this contract are not subject to the Federal Insurance 
Contributions Act.

http://farsite.hill.af.mil/reghtml/regs/other/epaar/1537.htm#P7_296
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(3) The Contractor is not entitled to unemployment compensation benefits under the Social 
Security Act, as amended, by virtue of performance of this contract.

(4) The Contractor is not entitled to workman's compensation benefits by virtue of this contract.

(5) The entire consideration and benefits to the Contractor for performance of this contract is 
contained in the provisions for payment under this contract.

(e) Notice. It is the Contractor's, as well as, the Government's responsibility to monitor contract activities 
and notify the Contracting Officer if the Contractor believes that the intent of this clause has been or may 
be violated.

(1) The Contractor should notify the Contracting Officer in writing promptly, within 7 (to be 
negotiated and inserted into the basic contract at contract award) calendar days from the date of 
any incident that the Contractor considers to constitute a violation of this clause. The notice should 
include the date, nature and circumstance of the conduct, the name, function and activity of each 
Government employee or Contractor official or employee involved or knowledgeable about such 
conduct, identify any documents or substance of any oral communication involved in the conduct, 
and the estimate in time by which the Government must respond to this notice to minimize cost, 
delay or disruption of performance.

(2) The Contracting Officer will promptly, within 7 (to be negotiated and inserted into the basic 
contract at contract award) calendar days after receipt of notice, respond to the notice in writing. In 
responding, the Contracting Officer will either:

(i) Confirm that the conduct is in violation and when necessary direct the mode of further 
performance,

(ii) Countermand any communication regarded as a violation,

(iii) Deny that the conduct constitutes a violation and when necessary direct the mode of 
further performance; or

(iv) In the event the notice is inadequate to make a decision, advise the Contractor what 
additional information is required, and establish the date by which it should be furnished 
by the Contractor and the date thereafter by which the Government will respond.

(End of clause)

H.9 EPA-H-07-101 PUBLIC COMMUNICATION

The Contractor shall not represent itself as EPA to outside parties.  To maintain public trust, and to not mislead the 
public, the Contractor shall, when communicating with outside parties, identify itself as an Agency Contractor.

When performing work for EPA, contractor personnel must be easily identifiable to the public as an EPA contractor 
through use of badges, corporate logos, or other distinguishable credentials.

H.10 EPA-H-07-102 IDENTIFICATION OF ON-SITE CONTRACTOR EMPLOYEES

All Contractor, subcontractor, and consultant personnel shall wear prominently displayed identification badges at all 
times when performing work on EPA property or attending meetings in the performance of this contract.  The badge 
shall contain the individual's name, the company name and logo.  When participating in such meetings (e.g., as a 
speaker, panel member), those individuals in Contractor employ must supplement physical identification (e.g., 
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badges, place markers) with verbal announcements so that it is clear to the assembled group that they are employees 
of the Contractor, not Agency staff members.  In addition, when working on EPA property, all contractor, 
subcontractor, and consultant personnel shall have signs visible on their desks or at their work sites that clearly state 
that they are not EPA employees.

H.11 EPA-H-07-103 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON 
ENVIRONMENTAL PROTECTION AGENCY (EPA CONTRACTS)

The Contractor shall not perform any of the following activities on behalf of EPA in connection with this contract:

1.  The actual preparation of Congressional testimony.

2.  The interviewing or hiring of individuals for employment at EPA.

3.  Developing and/or writing of Position Descriptions and Performance Standards.

4.  The actual determination of Agency policy.

5.  Participating as a voting member on a Performance Evaluation Board; participating in and/or attending Award 
Fee meetings.

6.  Preparing Award Fee Letters, even under typing services contracts.

7.  The actual preparation of Award Fee Plans.

8.  The preparation of documents on EPA Letterhead other than routine administrative correspondence.

9.  Reviewing vouchers and invoices for the purposes of determining whether costs, hours, and work performed are 
reasonable.

10.  The preparation of Statements of Work, Work Assignments, Technical Direction Documents, Delivery Orders, 
or any other work issuance document under a contract that the contractor is performing or may perform.  Such a 
work issuance document, prepared by an EPA prime contractor under an EPA prime contract for its subcontractor, is 
exempt from this prohibition.

11.  The actual preparation of responses to audit reports from the Inspector General, General Accounting Office, or 
other auditing entities.

12.  Preparing responses to Congressional correspondence.

13.  The actual preparation of responses to Freedom of Information Act requests, other than routine, non-judgmental 
correspondence.

14.  Any contract which authorizes a contractor to represent itself as EPA to outside parties.

15.  Conducting administrative hearings.

16.  Reviewing findings concerning the eligibility of EPA employees for security clearances.

17.  The actual preparation of an office's official budget request.

H.12 EP-H-09-101 CONTRACTOR DISCLOSURE REQUIREMENTS FOR CONFLICTS OF 
INTEREST
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In submitting notices of potential corporate, affiliate or personal conflicts of interest, the Contractor shall answer 
each of the following questions as thoroughly as possible.  If necessary, the Contracting Officer may request 
additional information.  If a particular question does not apply to the particular situation, the Contractor shall reply 
by writing "Not Applicable" rather than by making no response.

The Contractor shall forward a copy of the company’s answers to both the Contracting Officer and the Project 
Officer.  Subcontractors must submit their answers to the EPA through the Prime contractor.  This information, 
however, may be marked confidential and sent in a sealed and numbered envelope which is to be opened only by the 
Contracting Officer.  All EPA decisions regarding the notifications will be sent to the prime contractor in writing.  
The prime contractor shall be responsible for forwarding the Contracting Officer’s decision to the subcontractor.
  1.  During the past three (3) calendar years, has the company or any employees that will be working at this site 
performed work at this site/facility?  If the answer is “yes”, describe, in detail, the nature of work the company or 
employee(s) performed and provide the names of the employee(s); the dates the work took place and identify the 
client(s) for whom the work was performed. Note:  For reporting purposes, all clients including Commercial, 
Federal, State or local entities other than the EPA should be included in the check for potential conflict of interest.
  2.  For any work identified in question 1 that was performed by the company, provide the approximate dollar value 
of work performed for each client as well as the company’s annual sales by fiscal year.
  3.  With whom has this potential conflict of interest been discussed (include EPA personnel, legal advisors, etc.)?
  4.  Provide, if relevant, information regarding how the company’s organizational structure and/or management 
system affects its knowledge of possible conflicts or interest relating to other divisions or sections of the 
organization and how that structure or system could prevent or mitigate/neutralize potential conflicts of interest.
  5.  Provide an update of any significant change in control or ownership of the company since the submission of 
information for responsibility determination.
  6.  Provide any additional information which may be pertinent to this request.
  When submitting responses to these questions, the Contractor shall provide the name and telephone number of 
someone in the company who is knowledgeable with regard to this notice of potential conflict of interest.

H.13 EPA-H-09-106 TASK ORDER CONFLICT OF INTEREST CERTIFICATION

For each task order (TO) request for offer, the Contractor shall provide the Contracting Officer a conflict of interest 
certification within seven (7) calendar days of receipt of the task order request for offer. Where TOs are issued for 
work on or directly related to a site, the Contractor is only required to provide a conflict of interest certification for 
the first TO issued for that site. For all subsequent work on that site, the Contractor has a continued obligation to 
search and report any actual or potential conflicts of interest, but no additional conflict of interest certifications are 
required.

In the certification the Contractor must certify, to the best of the Contractor's knowledge and belief, all actual or 
potential organizational conflicts of interest have been reported to the Contracting Officer or that, to the best of the 
Contractor's knowledge and belief, no actual or potential organizational conflicts of interest exist. In addition, the 
Contractor must certify that its personnel who perform work under this TO, or relating to this TO, have been 
informed of their obligation to report personal and organizational conflicts of interest to the Contractor. The 
certification shall also include a statement that the Contractor recognizes its continuing obligation to identify and 
report any actual or potential conflicts of interest arising during performance of this TO or other work relating to this 
site.

H.14 EPA-H-15-101 RELEASE OF COST OR PRICING PROPOSALS OUTSIDE THE GOVERNMENT 
FOR AUDIT

Cost or pricing proposals submitted in response to this solicitation may be released outside the Government for audit 
purposes regardless of whether information contained in such proposals has been claimed or determined to be 
business confidential.  If an outside audit is obtained, the non-Government auditor shall use the information only for 
audit purposes; shall not disclose any information in the proposals to anyone other than authorized EPA employees 
without the prior written approval of the Assistant General Counsel responsible for information law matters; and 
shall return all copies of proposals, as well as any abstracts, to the Government upon completion of the audit.  The 
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non-Government auditor shall obtain a written agreement from each of its employees with access to the proposals to 
honor these limitations prior to allowing the employee access. 

H.15 EPA-H-23-101 ENVIRONMENTALLY PREFERABLE PRACTICES

The contractor shall, to the greatest extent practicable, utilize environmentally preferable practices in its course of 
business. "Environmentally preferable" is defined as products or services that have a lesser or reduced effect on 
human health and the environment when compared with competing products or services that serve the same purpose. 
This comparison may consider raw materials acquisition, production, manufacturing, packaging, distribution, reuse, 
operation, maintenance, or disposal of the product or service. Consideration of environmentally preferable practices 
must be consistent with price, performance, availability, and safety conditions.

H.16 EPA-H-28-106 INSURANCE-WORK ON A GOVERNMENT INSTALLATION 

The Contractor's insurance requirements of Clause 52.228-5, Insurance--Work on a Government Installation (JAN 
1997), shall be as follows:

   At a minimum, the Contractor shall procure and maintain the following types and amounts of insurance:

 (1) Workmen's compensation and occupational disease insurance in amounts sufficient to satisfy Federal and State 
laws;

 (2) Employer's liability insurance of at least $100,000, except in States with exclusive or monopolistic funds that do 
not permit workers' compensation to be written by private carriers;

 (3) General liability insurance for bodily injury liability coverage written on the comprehensive form of policy of at 
least $500,000 per occurrence; and   

 (4) Automobile liability insurance written on the comprehensive form of policy providing for bodily injury and 
property damage liability covering the operation of all automobiles used in connection with performance of the 
contract of at least $200,000 per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence 
for property damage.  The amount of liability coverage on other policies shall be commensurate with any legal 
requirements of the locality and sufficient to meet normal and customary claims.

H.17 EPA-H-31-104 APPROVAL OF CONTRACTOR TRAVEL

(a) For purposes of this clause, the term "travel" does not include local transportation.  "Local Transportation" is 
defined as travel within 50 miles from the contractor personnel's assigned work location for performance of the 
contract that does not involve an overnight stay.

(b) Any contractor travel which may be directly charged to the contract must be authorized in advance by the 
Contract-Level COR.  This approval shall be separate from the process associated with the approval of work plans. 
(See paragraph (f) below).

(c) Travel shall be authorized under this contract only when the travel is required to provide a direct service 
(including management oversight) or specific product to the Government that is identified in the contract's 
Statement of Work (and/or any applicable work assignment).  The contractor shall identify the need for travel in any 
work plans submitted and shall clearly identify in an accompanying narrative the relationship of the travel to the 
direct service required by the Government.  Unless/until the Contract-Level COR specifically approves the travel 
proposed under a work assignment (apart from approval of the remainder of the work assignment- see paragraph (e) 
below), the contractor shall not perform travel.  Travel and associated costs for such travel (lodging, per diem, and 
incidental expenses) shall be allowable only in accordance with the limitations of FAR 31.205-43 and FAR 31.205-
46.
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(d) Travel expenses for Federal employees shall not be an allowable cost under this contract.  Travel approval shall 
not be rendered for any personnel (including for example State or local government officials, academicians, etc.) 
except for employees of the contractor, or an authorized subcontractor or consultant, who are performing a bona fide 
function to accomplish the Statement of Work.

(e) To obtain the approval for travel, the contractor shall submit a separate written request to the Contract-Level 
COR for each instance of travel for the contractor (including subcontractors/consultants) that is contemplated as a 
direct charge under the contract.  The request shall include (at a minimum) the following information:

 (1)  Individual(s) traveling.  Identify position and affiliation as a contractor/subcontractor employee or authorized 
consultant.

 (2)  Description of circumstances necessitating the travel.  Identify the work assignment(s) that will benefit from the 
travel and detail the correlation of the travel to the requirements of the Statement of Work.

 (3)  Identify the estimated cost and include a cost breakdown.  Explain why this is the most cost effective means to 
fulfill the contract requirements.

(f) Approval of work plans that include travel as an other direct cost element shall not be construed to mean the 
travel is approved; i.e., separate approval shall be obtained from the Contract-Level COR.

  (g) While on travel, Contractor personnel shall clearly identify corporate affiliation at the start of any meeting.  
While attending EPA-sponsored meetings, conferences, symposia, etc. or while on a Government site, Contractor 
personnel shall wear a badge which identifies the individual as a contractor employee.  Contractor personnel are 
strictly prohibited from acting as an official representative of the Agency at meetings, conferences, symposia, etc.

H.18 EPA-H-31-105 APPROVAL OF TRAINING

(a) The contractor shall provide and maintain a qualified staff of personnel to meet the requirements of the 
Statement of Work.  The contractor shall provide training to keep its personnel abreast of changes to the science 
and/or technology associated with the requirements of the contract.  In addition, the contractor shall ensure that its 
personnel receive appropriate safety, health and environmental training in accordance with Federal, state and local 
requirements prior to assigning any task that require such training.  The contractor shall provide documentation of 
such training upon the request of the Contract-Level COR and/or Contracting Officer.

 The Government will not directly reimburse the cost for contractor employees to meet or maintain minimal contract 
requirements or to obtain and sustain an appropriate level of professionalism.  Any direct charges for training will 
only be considered for reimbursement under this contract by compliance with the procedures set forth in paragraph 
(b) below.

(b)  There may be occasions when it is determined to be in the best interest of the Government to reimburse the 
contractor for the direct cost of training associated with a requirement that represents a unique Government need 
unrecognized at the time of contract award.  When such circumstances occur, the contractor shall secure the 
Contracting Officer's prior written approval by submitting a written request through the Contract-Level COR that 
includes, at a minimum the following information:

 (1) Individual to be trained [FILLIN#1#Identify position and job duties under contract].

 (2) Description of circumstances necessitating the training. [FILLIN#2#Describe the specific change to the 
performance requirements. Identify by number and title of the work assignment(s) that will benefit from training and 
describe in detail how the training relates to the Statement of Work and job duties under the contract]. 
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 (3) Estimated cost [FILLIN#3#Include a cost breakdown.  Explain why this is the most cost effective means to 
fulfill the contract requirements].

(c) The Contracting Officer will provide the contractor with written approval or disapproval of the request.  
Approval of work plans that include training as another direct cost element shall not be construed to mean the 
training is approved; i.e., the contractor shall obtain written approval pursuant to the terms of this clause.  Training 
billed as a direct cost shall be disallowed by the Contracting Officer unless approved pursuant to the terms of this 
clause.

H.19 EPA-H-31-106 EPA-SPONSORED MEETINGS, WORKSHOPS, AND/OR CONFERENCES

If this contract requires contractor support for an EPA-sponsored meeting, workshop, conference, etc., the following 
shall apply:

EPA meetings shall be held in Federal facilities whenever available. The EPA Contract-level Contracting Officer's 
Representative (COR) or Work Assignment COR will determine and advise the contractor as to the availability of 
Federal facilities.

The allowability of travel costs for contractor personnel and experts, consultants and others hired under subcontracts 
to provide services to EPA shall be determined under Part 31 of the Federal Acquisition Regulation. The cost of 
travel, food, lodging, etc., for other conference attendees, including trainees, shall not be an allowable cost under 
this contract. Travel costs must be approved by the COR.

H.20 EPA-H-39-101 CONTRACTOR ACCESS TO EPA COMPUTERS

The personnel listed below have been authorized access to EPA computers in the performance of this contract.  In 
the event of changes to this listing through a reassignment, resignation, termination, completion of a task or any 
other reason making such access unnecessary, the Contractor shall immediately notify the Contracting Officer.
[FILLIN#1# List of personnel with authorization to access EPA computers]

H.21 EPA-H-39-102 NOTIFICATION OF PERSONNEL REQUIRING ACCESS TO EPA COMPUTERS

As a part of its proposal, the offeror shall include a listing of those personnel who will require access to EPA 
computers in the performance of the anticipated contract.  See the "Access to EPA Computers" clause for additional 
information regarding computer access.

H.22 EPA-H-42-102 UTILIZATION OF FEDCONNECT FOR CONTRACT ADMINISTRATION

EPA will utilize the FedConnect® web portal in administering this contract. The contractor must be registered in 
FedConnect® and have access to the FedConnect website located at https://www.fedconnect.net/Fedconnect/. For 
assistance in registering or for other FedConnect® technical questions please call the FedConnect® Help Desk at 
(800) 899-6665 or email at support@fedconnect.net.

End of clause

H.23 EPA-H-42-103 TEMPORARY CLOSURE OF EPA FACILITIES

(a)(1) The Environmental Protection Agency observes the following days as federal holidays. The term “Federal 
holidays” as used in this clause shall mean only the following enumerated days and any other days hereafter 
declared National holidays by the President of the United States.  Holidays falling on a Sunday will be observed on 
the following Monday.  Holidays falling on a Saturday will be observed on the preceding Friday.
January 1   -     New Year’s Day    
January     -     Third Monday - Martin Luther King Day
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February    -     Third Monday - Washington’s Birthday
May         -     Last Monday - Memorial Day
July 4      -     Independence Day
September   -     First Monday - Labor Day
October     -     Second Monday - Columbus Day
November 11 -     Veterans Day
November    -     Fourth Thursday - Thanksgiving Day
December 25 -     Christmas Day

(2) Holiday observances of such days by Government personnel shall not be cause for additional period of 
performance or entitlement to compensation except as set forth in the contract. If the Contractor's personnel work on 
a holiday, no form of holiday or other premium compensation will be reimbursed either as a direct or indirect cost, 
unless authorized pursuant to an overtime clause elsewhere in the contract. 

(b)(1) EPA may close an EPA facility for all or a portion of a business day as a result of: 
(i) Granting administrative leave to non-essential EPA employees (e.g., unanticipated holiday); 
(ii) Inclement weather; 
(iii) Failure of Congress to appropriate operational funds;  
(iv) Any other day designated by Federal law, Executive Order or Presidential Proclamation; or
(v) Other reason as determined by the EPA (e.g., designated furlough day for federal workers). 

(2) In such cases, Contractor personnel not determined by the Contracting Officer to be excepted (e.g., not 
performing mission-critical round-the-clock services/tasks) who are not already on duty at the facility shall not 
report to the facility. Such Contractor personnel already present shall be dismissed and shall leave the facility. 

 (3) The Contractor agrees to continue to provide sufficient personnel to perform round-the-clock requirements of 
mission-critical services/tasks already in operation or scheduled for performance during the period in which EPA 
employees are dismissed, and shall be guided by any specific instructions of the Contracting Officer or his/her duly 
authorized representative.  In formulating instructions the Contracting Officer or authorized representative may 
consider recommendations from regional/local EPA facilities management/operations staff.

(c) When Contractor personnel services are not required or provided due to closure of an EPA facility as described 
in paragraph (b), the contract price will be adjusted as follows: 

(1) For fixed-price contracts, deductions in the Contractor's price will be computed as appropriate for the particular 
firm fixed price contract in question, e.g.,   
(i) The deduction rate in dollars per day will be equal to the per-month contract price divided by 21 days per month. 
(In this example, the 21-days-per-month figure was calculated as follows:
365 calendar days/year – 10 Federal holidays – 104 Saturdays/Sundays = 251 days/12 months 
= 20.92 days/month, rounded up to 21 days/month)
(ii) The deduction rate in dollars per day will be multiplied by the number of days services are not required or 
provided. If services are provided for portions of days, appropriate adjustment will be made by the Contracting 
Officer to ensure that the Contractor is compensated for services provided. 

(2) For cost-reimbursement, time-and-materials and labor-hour type contracts, EPA shall not reimburse, as direct 
costs, salaries or wages of Contractor personnel for the period during which such personnel are dismissed from, or 
do not have access to, the facility. 

(d) The Contractor shall place identical requirements, including this paragraph, in all subcontracts that require 
performance of work on-site unless otherwise instructed by the Contracting Officer.
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H.24 EPA-H-44-101 TEAM SUBCONTRACTOR AGREEMENTS

The contractor shall provide, within five (5) calendar days of award notice, one copy of each proposed team 
subcontract agreement, when applicable, to the Contracting Officer. A copy of the executed team subcontract and 
any subsequent modifications shall also be provided to the Contracting Officer within 10 days of execution.

H.25 CLAUSES NOT APPLICABLE TO TIME-AND-MATERIALS TYPE TASK ORDERS

During Task Order performance, the contractor shall adhere to all contract-level clauses applicable 
to Task Orders, however the following list of contract clauses do not apply to Task Orders that are 
Time-and-Materials (T&M) type:

REGULATION NUMBER DATE TITLE

FAR 52.229-3 FEB 2013 FEDERAL, STATE, AND LOCAL TAXES
FAR 52.232-1 APR 1984 PAYMENTS
FAR 52.232-8 FEB 2002 DISCOUNTS FOR PROMPT PAYMENT
FAR 52.232-11 APR 1984 EXTRAS
FAR 52.243-1 AUG 1987 CHANGES—FIXED PRICE ALTERNATE I

(APR 1984)
FAR 52.246-4 AUG 1996 INSPECTION OF SERVICES—FIXED-PRICE
FAR 52.249-2 APR 2012 TERMINATION FOR CONVENIENCE OF THE 

GOVERNMENT (FIXED-PRICE)
FAR 52.249-8 APR 1984 DEFAULT (FIXED-PRICE SUPPLY AND 

SERVICE

H.26 CLAUSES NOT APPLICABLE TO FIRM-FIXED-PRICE TYPE TASK ORDERS

During Task Order performance, the contractor shall adhere to all contract-level clauses applicable 
to Task Orders, however the following list of contract clauses do not apply to Task Orders that are 
Firm-Fixed-Price (FFP) type:

REGULATION NUMBER DATE TITLE
FAR 52.232-7 AUG 2013 PAYMENTS UNDER TIME-AND-MATERIALS 

AND LABOR-HOUR CONTRACTS
FAR 52.216-7 JUN 2013 ALLOWABLE COST AND PAYMENT

FAR 2.216-31 FEB 2007 TIME-AND-MATERIALS/LABOR-HOUR PROPOSAL          
REQUIREMENTS-COMMERCIAL ITEM ACQUISITION

FAR 52.243-3 SEP 2000 CHANGES—TIME-AND-MATERIALS OR
LABOR-HOUR

FAR 52.246-6 MAY 2001 INSPECTION—TIME-AND-MATERIAL AND
LABOR-HOUR

FAR 52.249-6 MAY 2004 TERMINATION (COST-REIMBURSEMENT)
ALTERNATE IV (SEP 1996)
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SECTION I - CONTRACT CLAUSES

I.1 CONTRACT CLAUSES INCORPORATED BY REFERENCE

Clause Database Clause Number Clause Title
FAR 52.202-1 Definitions. (NOV 2013)
FAR 52.203-3 Gratuities. (APR 1984)
FAR 52.203-5 Covenant Against Contingent Fees. (MAY 2014)

FAR 52.203-6 Restrictions on Subcontractor Sales to the Government. 
(SEP 2006)

FAR 52.203-7 Anti-Kickback Procedures. (MAY 2014)

FAR 52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal 
or Improper Activity. (MAY 2014)

FAR 52.203-10 Price or Fee Adjustment for Illegal or Improper Activity. 
(MAY 2014)

FAR 52.203-12 Limitation on Payments to Influence Certain Federal 
Transactions. (OCT 2010)

FAR 52.203-13 Contractor Code of Business Ethics and Conduct. (OCT 
2015)

FAR 52.203-14 Display of Hotline Poster(s). (OCT 2015)

FAR 52.203-17
Contractor Employee Whistleblower Rights and 
Requirement To Inform Employees of Whistleblower 
Rights. (APR 2014)

FAR 52.204-4 Printed or Copied Double-Sided on Postconsumer Fiber 
Content Paper. (MAY 2011)

FAR 52.204-9 Personal Identity Verification of Contractor Personnel.

FAR 52.204-10 Reporting Executive Compensation and First-Tier 
Subcontract Awards (Oct 2016)

FAR 52.204-13 System for Award Management Maintenance. 
(OCT 2016)

FAR 52.209-6
Protecting the Government's Interest When Subcontracting 
With Contractors Debarred, Suspended, or Proposed for 
Debarment. (OCT 2015)

FAR 52.209-9 Updates of Publicly Available Information Regarding 
Responsibility Matters (JUL 2013)

FAR 52.209-10 Prohibition on Contracting with Inverted Domestic 
Corporations (NOV 2015)

FAR 52.210-1 Market Research. (APR 2011)
FAR 52.215-2 Audit and Records - Negotiation. (OCT 2010)

FAR 52.215-8 Order of Precedence - Uniform Contract Format. (OCT 
1997)

FAR 52.215-10
Price Reduction for Defective Certified Cost or Pricing Data 
(AUG 2011
)

FAR 52.215-11 Price Reduction for Defective Certified Cost or Pricing Data 
– Modifications (AUG 2011)

FAR 52.215-12 Subcontractor Certified Cost or Pricing Data (OCT 2010)

FAR 52.215-13 Subcontractor Certified Cost or Pricing Data – 
Modifications (OCT 2010)

FAR 52.216-7 Allowable Cost and Payment. (JUN 2013)
FAR 52.219-6 Notice of Total Small Business Set-Aside (Nov 2011)
FAR 52.219-8 Utilization of Small Business Concerns. (NOV 2016)
FAR 52.219-9 Small business subcontracting plan. (JAN 2017)
FAR 52.219-14 Limitations on Subcontracting (JAN 2017)
FAR 52.219-16 Liquidated Damages - Subcontracting Plan. (JAN 1999)

FAR 52.219-28 Post-Award Small Business Program Rerepresentation. 
(JUL 2013)

FAR 52.222-3 Convict Labor. (JUN 2003)
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FAR 52.222-17 Nondisplacement of Qualified Workers. (MAY 2014)
FAR 52.222-21 Prohibition of segregated facilities. (APR 2015)
FAR 52.222-26 Equal Opportunity. (SEP 2016)
FAR 52.222-35 Equal Opportunity for Veterans. (OCT 2015)

FAR 52.222-36 Equal Opportunity for Workers with Disabilities. (JUL 
2014)

FAR 52.222-37 Employment Reports on Veterans. (FEB 2016)

FAR 52.222-40 Notification of Employee Rights Under the National Labor 
Relations Act (DEC 2010)

FAR 52.222-50 Combating Trafficking in Persons. (MAR 2015)
FAR 52.222-54 Employment Eligibility Verification. (OCT 2015)

FAR 52.223-5 Pollution Prevention and Right-to-Know Information (MAY 
2011)

FAR 52.223-6 Drug-Free Workplace. (MAY 2001)

FAR 52.223-18 Encouraging Contractor Policies to Ban Text Messaging 
While Driving. (AUG 2011)

FAR 52.224-1 Privacy Act Notification (APR 1984)
FAR 52.224-2 Privacy Act (APR 1984)
FAR 52.225-13 Restrictions on Certain Foreign Purchases. (JUN 2008)
FAR 52.227-1 Authorization and Consent. (DEC 2007)

FAR 52.227-2 Notice and Assistance
Regarding Patent and Copyright Infringement

FAR 52.227-14 Rights in Data-General. (MAY 2014)
FAR 52.227-17 Rights in Data--Special Works (DEC 2007)
FAR 52.229-3 Federal, State, and Local Taxes. (FEB 2013)

FAR 52.230-1 Cost Accounting Standards Notices and Certification (OCT 
2015)

FAR 52.230-2 Cost Accounting Standards (OCT 2015)
FAR 52.230-6 Administration of Cost Accounting Standards (JUN 2010)

FAR 52.230-7 Proposal Disclosure—Cost Accounting Practice Changes 
(Apr 2005)

FAR 52.232-1 Payments. (APR 1984)

FAR 52.232-7 Payments under Time-and-Materials and Labor-Hour 
Contracts. (AUG 2012)

FAR 52.232-8 Discounts for Prompt Payment. (FEB 2002)
FAR 52.232-11 Extras. (APR 1984)
FAR 52.232-16 Progress Payments. (APR 2012)
FAR 52.232-17 Interest. (MAY 2014)
FAR 52.232-23 Assignment of Claims. (MAY 2014)
FAR 52.232-25 Prompt payment. (JAN 2017)

FAR 52.232-33 Payment by Electronic Funds Transfer - System for Award 
Management. (JUL 2013)

FAR 52.232-39 Unenforceability of Unauthorized Obligations. (JUN 2013)

FAR 52.232-40 Providing Accelerated Payments to Small Business 
Subcontractors (Dec 2013)

FAR 52.233-1 Disputes. (MAY 2014) – Alternate I (DEC 1991)
FAR 52.233-3 Protest after Award. (AUG 1996)
FAR 52.233-4 Applicable Law for Breach of Contract Claim. (OCT 2004)
FAR 52.237-3 Continuity of Services. (JAN 1991)
FAR 52.242-3 Penalties for Unallowable Costs. (MAY 2014)
FAR 52.242-13 Bankruptcy. (JUL 1995)

FAR 52.243-1 Changes - Fixed-Price. (AUG 1987) - Alternate III (APR 
1984)

FAR 52.243-3 Changes - Time-and-Materials or Labor-Hours. (SEP 2000)
FAR 52.244-2 Subcontracts. (OCT 2010)
FAR 52.244-6 Subcontracts for Commercial Items. (JAN 2017)
FAR 52.245-1 Government Property. (JAN 2017)
FAR 52.245-9 Use and Charges (APR 2012)
FAR 52.246-25 Limitation of Liability - Services. (FEB 1997)
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FAR 52.249-2 Termination for Convenience of the Government (Fixed-
Price). (APR 2012)

FAR 52.249-6 Termination (Cost-Reimbursement). (MAY 2004) - 
Alternate IV (SEP 1996)

FAR 52.249-8 Default (Fixed-Price Supply and Service). (APR 1984)
FAR 52.249-14 Excusable Delays. (APR 1984)
FAR 52.253-1 Computer Generated Forms. (JAN 1991)
 
I.2 FAR 52.215-21 REQUIREMENTS FOR CERTIFIED COST OR PRICING DATA AND DATA 
OTHER THAN CERTIFIED COST OR PRICING DATA -- MODIFICATIONS (OCT 2010) (only applies to 
the FA2 requirement)

(a) Exceptions from certified cost or pricing data.

(1) In lieu of submitting certified cost or pricing data for modifications under this contract, for price 
adjustments expected to exceed the threshold set forth at FAR 15.403-4 on the date of the agreement on 
price or the date of the award, whichever is later, the Contractor may submit a written request for exception 
by submitting the information described in the following subparagraphs. The Contracting Officer may 
require additional supporting information, but only to the extent necessary to determine whether an 
exception should be granted, and whether the price is fair and reasonable --

(i) Identification of the law or regulation establishing the price offered. If the price is controlled 
under law by periodic rulings, reviews, or similar actions of a governmental body, attach a copy of 
the controlling document, unless it was previously submitted to the contracting office.

(ii) Information on modifications of contracts or subcontracts for commercial items.

(A) If --

(1) The original contract or subcontract was granted an exception from certified 
cost or pricing data requirements because the price agreed upon was based on 
adequate price competition or prices set by law or regulation, or was a contract 
or subcontract for the acquisition of a commercial item; and

(2) The modification (to the contract or subcontract) is not exempted based on 
one of these exceptions, then the Contractor may provide information to 
establish that the modification would not change the contract or subcontract 
from a contract or subcontract for the acquisition of a commercial item to a 
contract or subcontract for the acquisition of an item other than a commercial 
item.

(B) For a commercial item exception, the Contractor shall provide, at a minimum, 
information on prices at which the same item or similar items have previously been sold 
that is adequate for evaluating the reasonableness of the price of the modification. Such 
information may include --

(1) For catalog items, a copy of or identification of the catalog and its date, or 
the appropriate pages for the offered items, or a statement that the catalog is on 
file in the buying office to which the proposal is being submitted. Provide a 
copy or describe current discount policies and price lists (published or 
unpublished), e.g., wholesale, original equipment manufacturer, or reseller. Also 
explain the basis of each offered price and its relationship to the established 
catalog price, including how the proposed price relates to the price of recent 
sales in quantities similar to the proposed quantities.
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(2) For market-priced items, the source and date or period of the market 
quotation or other basis for market price, the base amount, and applicable 
discounts. In addition, describe the nature of the market.

(3) For items included on an active Federal Supply Service Multiple Award 
Schedule contract, proof that an exception has been granted for the schedule 
item.

(2) The Contractor grants the Contracting Officer or an authorized representative the right to examine, at 
any time before award, books, records, documents, or other directly pertinent records to verify any request 
for an exception under this clause, and the reasonableness of price. For items priced using catalog or market 
prices, or law or regulation, access does not extend to cost or profit information or other data relevant 
solely to the Contractor’s determination of the prices to be offered in the catalog or marketplace.

(b) Requirements for certified cost or pricing data. If the Contractor is not granted an exception from the 
requirement to submit certified cost or pricing data, the following applies:

(1) The Contractor shall submit certified cost or pricing data, data other than certified cost or pricing data, 
and supporting attachments in accordance with the instruction contained in Table 15-2 of FAR 15.408, 
which is incorporated by reference with the same force and effect as though it were inserted here in full 
text. The instructions in Table 15-2 are incorporated as a mandatory format to be used in this contract, 
unless the Contracting Officer and the Contractor agree to a different format and change this clause to use 
Alternate I.

(2) As soon as practicable after agreement on price, but before award (except for unpriced actions), the 
Contractor shall submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.

I.3 FAR 52.216-18 ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery 
orders or task orders by the individuals or activities designated in the Schedule. Such orders may be issued 
from date of award through contract expiration.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of 
conflict between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order 
in the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if 
authorized in the Schedule.

(End of clause)

I.4 FAR 52.216-19 ORDER LIMITATIONS. (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by this contract in an 
amount of less than $3,500.00, the Government is not obligated to purchase, nor is the Contractor obligated 
to furnish, those supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor-

(1) Any order for a single item in excess of $25 million for FA1 contracts, $5 million for FA2 
contracts;
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(2) Any order for a combination of items in excess of $25 million for FA1 Contracts, $5 million 
for FA2 contracts; or

(3) A series of orders from the same ordering office within 7 days that together call for quantities 
exceeding the limitation in subparagraph (b)(1) or (2) of this section.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the 
Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one 
requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph 
(b) of this section.

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding 
the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering 
office within 3 days after issuance, with written notice stating the Contractor's intent not to ship the item (or 
items) called for and the reasons. Upon receiving this notice, the Government may acquire the supplies or 
services from another source.

(End of clause)

I.5 FAR 52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period 
stated, in the Schedule. The quantities of supplies and services specified in the Schedule are estimates only 
and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the 
Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or 
services specified in the Schedule up to and including the quantity designated in the Schedule as the 
"maximum." The Government shall order at least the quantity of supplies or services designated in the 
Schedule as the "minimum."

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no 
limit on the number of orders that may be issued. The Government may issue orders requiring delivery to 
multiple destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall 
be completed by the Contractor within the time specified in the order. The contract shall govern the 
Contractor's and Government's rights and obligations with respect to that order to the same extent as if the 
order were completed during the contract's effective period; provided, that the Contractor shall not be 
required to make any deliveries under this contract after 180 days beyond the expiration of the contract.

(End of clause)

I.6 FAR 52.217-8 OPTION TO EXTEND SERVICES. (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in 
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the 
Contractor within the performance period of the base contract.

(End of clause)
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I.7 FAR 52.219-13 NOTICE OF SET-ASIDE OF ORDERS (NOV 2011)

The Contracting Officer will give notice of the order or orders, if any, to be set aside for small business concerns 
identified in 19.000(a)(3) and the applicable small business program. This notice, and its restrictions, will apply only 
to the specific orders that have been set aside for any of the small business concerns identified in 19.000(a)(3). 

I.78FAR 52.228-5 -- INSURANCE – WORK ON A GOVERNMENT INSTALLATION. (JAN 1997)

(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, 
at least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing 
that the required insurance has been obtained. The policies evidencing required insurance shall contain an 
endorsement to the effect that any cancellation or any material change adversely affecting the Government’s interest 
shall not be effective --

(1) For such period as the laws of the State in which this contract is to be performed prescribe; or
(2) Until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever 

period is longer.
(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this 

contract that require work on a Government installation and shall require subcontractors to provide and maintain the 
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all 
subcontractors’ proofs of required insurance, and shall make copies available to the Contracting Officer upon 
request.
 
I.9 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE. (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 

FAR: https://www.acquisition.gov/sites/default/files/current/far/html/FARTOCP52.html;

 EPAAR: http://farsite.hill.af.mil/reghtml/regs/other/epaar/1552.htm 

(End of clause)

I.10 FAR 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES. (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.

(b) The use in this solicitation or contract of any EPA (48 CFR Chapter 15) clause with an authorized deviation is 
indicated by the addition of "(DEVIATION)" after the name of the regulation.

(End of clause)

https://www.acquisition.gov/far/html/Subpart%2019_1.html#wp1101780
https://www.acquisition.gov/far/html/Subpart%2019_1.html#wp1101780
https://www.acquisition.gov/sites/default/files/current/far/html/FARTOCP52.html
http://farsite.hill.af.mil/reghtml/regs/other/epaar/1552.htm
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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

J.1 EPA-J-52-101 LIST OF ATTACHMENTS

ATTACHMENT 1: CONTRACT PRICING

ATTACHMENT 2: LABOR CATEGORY DESCRIPTIONS

ATTACHMENT 3: INVOICE PREPARATION INSTRUCTIONS

ATTACHMENT 4: TASK ORDER QASP

ATTACHMENT 5: AGENCY ACCESS BADGE REQUIREMENTS FOR ON-SITE CONTRACTOR 
PERSONNEL




